
IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications

1
Volume 2 - 
Technical 

Specification

Chapter 4 – 
Special Towers

Reliability level for Special Towers is to be considered RL-3 as per CBIP
manual no. 290. RL-3 to be considered for the structures, which are not
possible to test. Please confirm whether testing of Special towers (used for
major river crossing, Deep valley crossing & other long spans) is required or
not. Moreover, testing of Special tower might not be possible due to higher
height, width and loadings.

Please refer technical specification and bid
Price schedule. The actual requirement of
testing of special tower shall be decided
during detail design engineering. If testing
is not required the rate shall be reduced in
pro-rata basis.

2
Volume 3 - Price 

Schedule
Detailed Design 

& Testing

We presumes that for Dwarf tower, Special tower & Multi circuit tower,
design of tower & foundation is required at execution stage. Payment of
tower weight & volume will be done on unit rate basis as per actual weight
and volume at execution stage. Please confirm.

Confirm.

3
Volume 3 - Price 

Schedule
Detailed Design 

& Testing

As per Clause 3, Item 3.2, Unit Price for Dwarf tower & Multi circuit tower is
to be quoted under same clause. Please confirm whether separate item is
required for Dwarf tower & Multi circuit tower, under Clause 3.0.

Dwarf tower is required for aviation route
crossing near Tumlingtar whereas
Multicircuit tower is required for Deadend
at Sitalpati Substation.

4
Volume 3 - Price 

Schedule
Detailed Design 

& Testing

As per Clause 3, Item 3.2, Multi Circuit tower to be designed will be of
narrow base type, as per suitable site conditions. Testing of this tower might
not be possible due to much higher loadings corresponding to narrow width
of tower. In addition to that technical details required to design the multi
circuit tower is not given in specification. Please provide the same.

adhere to the technical specification and
price schedule, testing of multicircuit
tower is required. The design parameters
shall be as per relevant latest IEC/IS
standard and shall be discussed during
detail design engineering.

5

Vol- 2A (TL)
and

Price Schedule 1A 
& 2A

Section-1 (PSR), 
Cl. 3.1.2 ( r)

 & Section IV-A, 
CHAPTER - 3, Cl. 

3.26.6.2
and

S.N. 1.1 & S.N. 
2.1

As per Cl. 3.1.2 ( r):
"erection of towers, tightening, punching & tack welding of bolts and nuts
including supply and application of anti-theft bolts.........line accessories"
and also As per Cl. 3.26.6.2:" Anti-theft bolts shall be used for the lower 3
meter of the tower" From the above two clauses, we understand that, we
have to supply the anti theft bolts along with tower & tower parts 

and the weight of anti theft bolts were included in S.N. 1.1 & 2.1 of Price
Schedule 1A & 2A respectively. Kindly confirm.

Please refer sr. no 1.17.6 of clause 17.6:
FASTENERS: BOLTS, NUTS AND WASHERS
INCLUDING ANTI-THEFT BOLTS & NUTS of
Chapter-1, Section IV, Volume II-A instead
of Cl. 3.26.6.2. 

confirm.

6
Price Schedule 1A 

& 2A
S.N. 1.1 & S.N. 

2.1

From S.N. 1.1, we understand that, the provided weight for towers & Tower
parts also includes the weight of all types of tower (i.e. Truncated, Multi-
Circuit, DA, DB, DC, DD, Special tower). Kindly Confirm. 

Confirm.
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7
Price Schedule 1A 

& 2A
S.N. 1.1 & S.N. 

2.1

As per S.N. 1.1 & 2.1, we need to supply spare towers (basic Body only),
although the quantity of it is not specified in the Price schedule.
From the above, we understand that, the quantity of spare towers wre
included in this. Kindly confirm.

The type (upto basic body/body
extension/leg extension) and quantity of
spare tower shall be decided based on the
tower weight balanced after execution. It
shall be decided during detail design
engineering.

8 Price Schedule 3A S.N. 3.2 & 3.3
Kindly arrange to provide details for maximum body extension for both
Truncated towers, Multi Circuit Towers & Special Towers.

The Body extension of tower is required to
meet the ground clearance which shall be
decided during detail design engineering.
Total Height of Truncated (dwarf) tower
shall not exceed 30 m.

9 Price Schedule 4A
S.N. 4.5.1 (a): 

Tower Type DA 
(t)

According to our understanding, the DA type of tower is a suspension tower,
and the (t) next to it is merely an error.
Kindly confirm and arrange to provide correction.

(t) is nomenclatured for Twin bundle
conductor. 

10 Price Schedule 4A S.N. 4.5.3

As per S.N. 4.5.3, 2 nos. of Pile Foundation upto 30 meter depth is required,
but it is not clearly mention that, which type of tower would require pile
foundation.
Requesting you to please provide the type of tower for which a pile
foundation is needed.

The type of foundation requirement is
based on the soil characteristics. So, the
requirement of pile foundation shall be
decided during detail design engineering
after geotechnical investigation.

11
<GIS Spec> 
Technical 
Specification

4.35 Each 
enclosure has to 
be tested as a 
routine test at 
1.5 times the 
design pressure 
for one minute.

Refer to IEC 62271-203. The casting enclosure shall meet the pressure of 1.5
times design pressure, and the welding one shall meet the pressure of 1.3
times design pressure.  - Pls confirm refer sr.no. 49 of Clarification No. 1.

12

Chapter 5– 
Technical 
Specification of 
Transformer,PAGE-
136

As per specification it is not possible to achive impedance. However the
proposed impedence are given below
Max voltap = 10.3%  (+/-15% tol) tap1
Principal tap = 12.5%  (+/-7.5% tol) tap5
Min. Voltage tap = 15.4%  (+/-15% tol) tap17. Please confirm

this is the typographical error. Please read as:
Max. voltage tap = 10.3%  (+/-15% tol) tap1
Principal tap = 12.5%  (+/-7.5% tol) tap5
Min. Voltage tap = 15.4%  (+/-15% tol) tap17

Impulse withstand 
voltage
Chapter 2 – 
General Technical 
Requirement

& Chapter 5– 
Technical 
Specification of 
Transformer,PAGE-
136

General Technical Requirement

Kindly specify exact requirement of Impulse withstand voltage,

Please refer clause 9-ORDER OF
PRECEDENCE OF DIFFERENT PARTS OF
TECHNICAL SPECIFICATION, Chapter 1-PSR
of Volume II (B)

13
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15
Volume- 2A (TL)

Section-IV, 
Chapter-5, Cl. 

5.8.10 (i)

As per Cl. 5.8.10 (i):
"Air-conditioner with portable diesel generator set and set of scaffolding
and all weather tent."
We request you to kindly provide the following detailed specification for
each required items:
1. For Air Conditioner, kindly provide: 
a)TON/Capacity of required Air conditioner
b)Make & Model of Air conditioner
c) Type of Air Conditioner: Spit or window
d) star rating etc..
2. For Diesel Generator Set, Kindly Provide:
a) Make and Model
b) Diesel Engine – how much KVA
3. For Scaffolding And All Weather Tent, kindly provide:
a) Required Size
b) Material type, i.e. single / double layer

Item under Section-IV, Chapter-5, Cl. 5.8.10-
Test Equipments and Special Tools ,
Volume- 2A (TL): Not Applicable subject to
successful installation and testing of
OPGW, which is under the scope of
successful bidder.

16

Section 6 -
Employer’s 
Requirements¬- 
SECTION III 1.0
SPECIFIC 
TECHNICAL 
REQUIREMENTS

Refer to Clause 1.0 SPECIFIC TECHNICAL REQUIREMENTS, The Standard
Technical Particulars of the various items are given below and in the
relevant schedule/chapters of Specifications. The Bidders are required to
comply with the same.
Also,
Refer to Clause 13.19 The reference of IS standard (i.e. Indian Standard)
mentioned in the technical specification shall be read as equivalent IEC or BS 
or equivalent International Standard.

Please confirm whether the Chinese standard (GB) can be used for the
Design, supply, construction, etc, and it is accepted by the employer and
deemed to be equivalent to the standard listed in the bidding documents.

Please note that, the tower design for
DB,DC & DD/DDE shall be provided to the
successful bidder by the employer which is
designed as per IS 802. 

Chinese standard is not acceptable.
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17

Section 1 -
Instructions to
Bidders- Clause
19.6

Refer to Clause 19.6 The bid security shall be forfeited if: 
(a) a Bidder requests for withdrawal or modification of its bid, except as 
provided in ITB 18.2:
(i) during the period of bid validity specified by the Bidder on the Letter of
Technical Bid and Price Bid, in case of electronic submission;
(ii) from the period twenty-four hours prior to bid submission deadline up to
the period of bid validity specified by the Bidder on the Letter of Technical
Bid and Price Bid, in case of hard copy submission.
(b) a Bidder changes the prices or substance of the bid while providing 
information pursuant to clause 27.1;
(c) a Bidder involves in fraud and corruption pursuant to clause 3.1;
(d) the successful Bidder fails to: 
(i) furnish a performance security in accordance with ITB 41.1; 
(ii) sign the Contract in accordance with ITB 42.1; or
(iii) accept the correction of arithmetical errors pursuant to clause 32;

Please confirm whether due to the impact of the epidemic factor or other
possible circumstances, if the bid security has been submitted on time, the
failure to submit the bid documents in time will trigger the security
forfeiture condition.
And,
please confirm the finality of the above conditions for the forfeiture of the
bid security.

as per bidding document.

18
Section 1 -
Instructions to
Bidders-Clause 15

Refer to 15. Currencies of Bid and Payment:
15.2 Bidders shall indicate the portion of the bid price that corresponds to
expenditures incurred in Nepalese currency in the Schedule of Payment
Currencies included in Section 4 (Bidding Forms).
And,
15.4 The rates of exchange to be used by the bidder for currency conversion
during bid preparation shall be the selling rates for similar transactions
prevailing on the date 30 days prior to the deadline for submission of bids
published by Nepal Rastra Bank. Bidders should note that for the purpose of
payments, the exchange rates confirmed by Nepal Rastra Bank as the selling
rates prevailing 30 days prior to the deadline for submission of bids shall
apply for the duration of the Contract so that no currency exchange risk is
borne by the bidder.

Please confirm that the price of this contract is a fixed total price and a fixed
unit price contract (If the final project quantity or equipment supply
quantity is lower than expected in the quotation table, the corresponding
cost will be deducted from the payment), and the exchange rate is fixed.

Confirm.
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19

Section 9 –
Contract Forms-
Appendix 1 - Terms
and Procedures of
Payment

Refer to Appendix 1 - Terms and Procedures of Payment, The payment ratio
and payment-related explanations are comprehensive, but it can be seen
from the relevant ratio that the contractor needs to bear a certain amount
of advance (or the contractor’s financial expenses due to the relatively late
payment ratio), which will affect the contractor’s income. and increase the
financial risk of project execution. 
Please confirm whether the relevant payment ratio can be modified, for
example, from 5%+5%, 50%, 30%, 5%, 5% to 20%, 50%, 20%, 5%, 5% and
change the payment terms, such as Will Fifty Percent (50%) of the total or
pro-rata CIP amount upon Incoterm “CIP”, upon delivery to the carrier
within forty-five (45) days after receipt of following invoice and documents
through irrevocable letter of credit opened in favor of Contractor's bank,
50% of the payment will be split, when the contractor issues a shipment
application to the employer (i.e. When the goods are ready for dispatch) the
Employer shall pay the Contractor 40% of the "50%" so that the Contractor
can complete the payment to its subcontractors of equipment and materials
in a timely manner.

Provision of bidding document remains
unchanged

20 Volume I SCC 39

39.2.2 Delete this Sub-Clause in its entirety and replace with
the following: “Upon instruction from the Project Manager, the
Contractor shall prepare the ‘Change Proposal’ without any
cost to the Employer”.

Not agreed for deletetion of Sub-Clause 39.2.2 which is fare and justified for
any changes originating from Employer

Provision of bidding document remains
unchanged

21 Volume I
Contract  Form

(A) Terms of 
Payment

Schedule No. 1 and Schedule No. 2

the bidder request that:
10% of the total CIP amount against receipt of advance payment security
80% of the total or pro-rata CIP amount upon Incoterm “CIP”, upon delivery
to the carrier 
5% of the total or pro rata CIP or amount upon issue of the Completion
Certificate
5% of the total or pro rata CIP or amount upon completion of defect liability
period

Provision of bidding document remains
unchanged

22 Volume I
Contract  Form

(B) Payment 
Procedures. 

No interest shall be paid on delayed payment in terms of GC
sub-clause 12.3

the bidder request that:
In the event that the Employer fails to make any payment by its respective
due date or within the period set forth in the Contract, the Employer shall
pay to the Contractor interest at the rate of 0.25% per month from the date
by which the payment should have been made up to the date when the late
payment is made.

Provision of bidding document remains
unchanged

23 Volume II A

PART II 
REQUIREMENTS

Section IV – 
Chapter 2

Table 2.1
Summary of Angle points for Tr. Line from Tumlingtar to
Sitalpati

There are 38 corner points in the bidding documents “Table 2.1 Summary of
Angle points for Tr. Line from Tumlingtar to Sitalpati”, and 42 towers in the
BOQ and there is no suspension tower. The two files do not correspond,
please be clear.

The actual number of towers shall be
decided during detail design engineering
after detail survey and tower spotting done
by successful bidder. Any intermediate
tower comes between the angle points
given in table 2.1, shall also be tension
tower only.
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24 Volume I
GCC 10 & SCC 

9.16

10.5 Unless otherwise specified in the Contract or agreed upon
by the Employer and the Contractor, the Employer shall
provide sufficient, properly qualified operating and
maintenance personnel; shall supply and make available all raw
materials, utilities, lubricants, chemicals, catalysts, other
materials and facilities; and shall perform all work and services
of whatsoever nature, including those required by the
Contractor to properly carry out Pre-commissioning,
Commissioning, and Guarantee Tests, 

Please clarify who will provide operating and maintenance personnel, all
raw materials, utilities, lubricants, chemicals, catalysts, the Employer or
Contractor?

refer the referred clauses which is amply
clear.

25

VOLUME II(B) OF
III: SUBSTATION
Section 6 -
Employer’s 
Requirements

Chapter 2 – 
General 
Technical 
Requirement
PAGE-39

ANNEXURE - B 
SEISMIC WITHSTAND TEST PROCEDURE:
The seismic withstanding test on the complete equipment (for
132kV and above) shall be carried out along with supporting
structure

Please confirm whether seismic calculation reports are acceptable. If testing
on the seismic platform is required, please clarify the specific requirements
of the testing.

As per technical specification and relevant
international standard.

26

VOLUME II(B) OF
III: SUBSTATION
Section 6 -
Employer’s 
Requirements

Chapter 3 –GIS 
Switchgear
PAGE-11

4.41.1&4.41.2: SF6 gas monitoring devices and alarm circuits &
the contractor should furnish temperature v/s pressure curves
for each setting of density…

As far as we know, this is an online monitoring system for SF6 gas
temperature and pressure which shall consist of pre-insert sensors in GIS
and background in control room. 
Pls confirm the understanding is correct or not. And share the specification
or catalog if we shall quote it.

Adhere to the Technical Specification.

27

VOLUME II(B) OF
III: SUBSTATION
Section 6 -
Employer’s 
Requirements

Chapter 3 –GIS 
Switchgear
PAGE-6

4.19. The GIS shall be designed, so as to take care of the VFT
over voltages generated as a result of pre-strikes and re-strikes
during isolator operation. Maximum VFT over voltages peak
shall not be higher than rated lightning impulse withstand
voltage (LIWV) of the equipment. Necessary measures shall be
under taken by GIS manufacture to restrict maximum VFT over
voltages lower than the LIWV. Manufacturer shall submit the
study report of VFTO generated for GIS installation.

VFTO is applicable for HV equipment above 330kV which is not applicable
for the bidding project. Besides the calculation needs data of the whole
power system which can’t be conducted by a GIS manufacturer. So pls
consider this in general contractor scope if necessary.

As per technical specification and relevant
international standard.

28

VOLUME II(B) OF
III: SUBSTATION
Section 6 -
Employer’s 
Requirements

Chapter 3 –GIS 
Switchgear
PAGE-15

5.6.6. Provisions shall be made for attaching an operational
analyzer to record travel, speed and making measurement of
operating timings etc. after installation at site. The contractor
shall supply three set of transducers for each substation
covered under the scope.

Pls share catalog or specification of this equipment Adhere to the Technical Specification.

29

VOLUME II(B) OF
III: SUBSTATION
Section 6 -
Employer’s 
Requirements

Chapter 3 –GIS 
Switchgear
PAGE-17

5.8.1. 400KV Circuit Breaker shall be equipped with controlled
switching device with consequent
optimization of switching behavior, when used in:
1. Switching of transformer
2. Switching of shunt reactor

This is not applicable for the bidding project because CSD is not required by
BOQ or scope description in specification. Pls confirm.

400 kV is not in the scope of work.
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30

VOLUME II(B) OF
III: SUBSTATION

CHAPTER–1
PROJECT SPECIFIC
REQUIREMENTS 
(PSR)

Chapter 1 
–Project Specific 
Requirement
PAGE-18

6. PHYSICAL AND OTHER PARAMETERS
6.1 Location of the Substation – The Substations (Sitalpati and
Tumlingtar) of Nepal Electricity Authority are in the Eastern
region of Nepal.
Meteorological data:-
a) Altitude above sea level: 500 m at Sitalpati and 449 m at
Tumlingtar
b) Ambient Air Temperature: 32ºC(max)/2ºC(min)
c) Average Humidity (in %) : 96.72(max), 43.58(min)
d) The substation locations are lying in the wind speed Zone 4
i.e. 47m/s.
e) Seismic Requirement for Substations: 0.5g (Horizontal peak
acceleration value).
However, for design purposes, ambient temperature should be
considered as 50 degree centigrade and Relative humidity
100% for both the substation.

Please confirm that the seismic requirement for substations is 0.5g
(horizontal peak acceleration value). This requirement will bring difficulties
to the supply of most equipment.

Please consider seismic requirement for
substations is 0.36g (horizontal peak
acceleration value) inline with the
specification of Transmission Line Volume
II(A).

31 VOLUME I ITB/BDS - 15.1 
Currencies of Bid and Payment 
& VOLUME 3 - PRICE SCHEDULE

As specified in the referred clause, prices in Schedule 1 and Schedule 3 are
to be quoted in Nepalese Rupees (NPR) or up to three convertible foreign
currencies. 

However, in the price schedule only USD is specified in Schedule 1 & 3 in the
column where the prices are to be quoted.

Please confirm whether the prices in schedule 1 & 3 are to be quoted in USD
only or any other convertible foreign currencies other than USD.

Refer ITB/BDS clause 15.1 of Volume I.

32 VOLUME I ITB/BDS - 15.1 
Currencies of Bid and Payment 
& VOLUME 3 - PRICE SCHEDULE

Please confirm whether the bidder can quote the bid prices in Indian Rupees
(INR) in Schedule 1 & 3.

Confirm.

33 VOLUME 1  ITB/BDS - 15.1
Currencies of Bid and Payment 
& VOLUME 3 - PRICE SCHEDULE

The bid prices to be quoted in the price schedule shall be exclusive of all
custom duties, taxes, TDS and VAT. Also, the bid prices mentioned in the Bid
form shall be exclusive of all custom duties, taxes, TDS and VAT.
Please confirm.

The bid prices to be quoted in the price
schedule and bid form shall be inclusive of
TDS and exclusive of VAT & custom duties.

34 VOLUME 1
Section 9 – Contract Forms
Appendix 1 –(A) Terms and Procedures of Payment

We understand that there is no minimum amount or capping limit per
month for billing or invoicing by the contractor to the employer for release
of payment. Please confirm.

As per bidding document.

35 VOLUME 1
Section 9 – Contract Forms
Appendix 1 –(A) Terms and Procedures of Payment

As specified in the payment procedures, 5% out of the advance 10% amount
to the contractor shall be paid against mobilization at the site after receipt
of invoice.

Please advise the exact mobilization period / process / span after which the
contractor shall be paid the aforesaid 5% of the advance payment portion. 

refer Terms and Procedures of Payment
which is amply clear.
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36 VOLUME 1

Section 9 – Contract Forms
Appendix 1 –(A) Terms and Procedures of Payment

Release of 5% of the payment against retention Bank guarantee

As specified in the payment procedures, last 5% portion of the payment in
all the 4 Schedules shall be released to the contractor after completion of
defect liability period or after issuance of Completion certificate to the
contractor by the Employer.

Please confirm if the same can be released to the contractor along with pro-
rata payment after submission of an equivalent amount of Bank Guarantee
to the Employer.

refer sr.no. 16 of Clarification No. 1.

37 VOLUME 1

Section 9 – Contract Forms
Appendix 1 –(A) Terms and Procedures of Payment

Please confirm the payment to the Contractor shall be paid by Nepal
Electricity Authority OR Government of Nepal. Please refer bidding document which is

amply clear.

38 VOLUME 1
Section 9 – Contract Forms
Appendix 1 –(A) Terms and Procedures of Payment

We have noted that pro-rata payments for Schedule 1 & 2 shall be made
through irrevocable Letter of credit opened in favor of Contractor’s bank.
Please confirm the mode of payment for Schedule 3 & 4.
Also, please confirm whether the Letter of credit issued can be
transferrable.  

refer Terms and Procedures of Payment
which is amply clear.

39 VOLUME 1
Section 9 – Contract Forms
Appendix 1 –(A) Terms and Procedures of Payment

We presume the Letter of credit issued by NEA / GoN shall be transferrable
letter of credit.  
Please confirm.

as per bidding document.

40 VOLUME 1 GCC / SCC - Cl- 14 Taxes and Duties

We understand that Plant, Equipment and other Transmission Line &
Substation materials if imported from outside Employer's country are
exempted from all applicable taxes, duties & VAT.  

Please confirm our understanding is correct.

follow the referred clause which is amply
clear.

41 VOLUME 1 GCC / SCC - Cl- 14 Taxes and Duties
We understand that the local supplies and services are exempted from all
local taxes, levies and VAT. Please confirm.

follow the referred clause which is amply
clear.

42 VOLUME 1 GCC / SCC - Cl- 14 Taxes and Duties
Please confirm whether the subcontractors hired for local services are
exempted from VAT.

Exemption of VAT is applicable only in
supply of Goods.

43 VOLUME 1
GCC / SCC - Cl- 14 Taxes and Duties
14.4 Tax Deduction at Source (TDS)

Please confirm the percentage of TDS applicable in Nepal.
refer sr.no. 6 of Clarification No. 1.

44 VOLUME 1
GCC / SCC - Cl- 14 Taxes and Duties
14.4 Tax Deduction at Source (TDS)

Please confirm whether TDS is applicable for supply portion or not.
refer sr.no. 6 of Clarification No. 1.

45 Free Trade Agreement
Please provide list of countries, if any with whom Nepal has free trade
agreement.

refer to the concerned authorities.

46 Tower Painting for Aviation warning system

Please confirm the number of towers to be painted for the purpose of
aviation warning system.

refer sr.no 4.6 (b) of SCHEDULE 4A:
CONSTRUCTION AND INSTALLATION
SERVICES FOR TRANSMISSION LINE of Price
schedule of TL, Volume III
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47 General

We understand that payment will be made as per the actual supplied and
installed quantity of items / services carried out during the execution of the
contract, in accordance to the prices quoted in the Price Schedule.
Please Confirm.

Confirm.

48 Appendix 3 - Insurance Requirements
Insurances for the execution of the contract can be bought from reputed
companies from outside employer's country.
Please confirm.  

Counter guaranteed required by Nepalese
agency in case of Abroad.

a) Amount of Performance Bank Guarantee is dependent on cost estimate.
Request you to indicate cost estimate of this project.

Not acceptable

b) Kindly confirm whether this cost estimate is inclusive of cost towards
construction of roads / culverts / bridges etc. for transportation

Confirm.

50
SCC 39.4 a) Change in the facilities and S.No. 5 of Clarification 
No 1 

Said clause mentions quantity variations are allowed upto +/- 15% of
quantity with no change in unit price. Clause is silent on whether unit rate
shall be revised in case quantity variations increase beyond +/-15%. Request
your clarification please.

As per bidding document.

51 kmz of Transmission line

During route survey, we observed that actual locations of towers are not
matching with the coordinates provided in then tender specification. We
request you to provide us revised kmz file of final route.

Please ensure the coordinate system. Also,
for KMZ file for TL alignment bidder may
request through mail mentioned in bidding
document as there is no provision in PPMO
to upload such file.

52 Bid submission date

We have carried out detailed route survey and site visits. Scope of work
involves construction and strengthening of roads. Due to this scope of work,
we request extension of bid submission date by another four weeks to
solicit and finalize suitable civil subcontractors.

Bid submission date has been extended
upto April 5, 2022. Please follow time
extension Notice.

53 Estimation of costs for construction of roads / culverts / bridges

We have carried out detailed route survey of roads which will be utilised for
transportation of heavy equipments like transformers, GIS and others. There 
is no road for almost 70% of the total route. Even at many places where
mud road is available, width is inadequate for trailors / trucks to pass. We
also understand culverts need to be constructed at eight / nine locations.
Civil construction cost for all the above will work out to be a considerably
large amount. We request you to add an additional line item in Schedule 4
for the same.

refer sr.no. 80 of Clarification No. 1.

54 General
Please confirm NEA will take the Forest Clearance from DFO (Division Forest
Office) / MoEF (Ministry of Forest & Environment) Confirm

55 General Right of Way

Please confirm Right of Way (RoW) is in NEA Scope. Approval for ROW clearance and the
Payment for the same shall be made by
NEA. For details please refer technical
specification which is amply clear. 

56 General Site Coordinates
Bidder requests to provide the Site Coordinates for the proposed
substations It is in the scope of Bidder.

BDS/ITB 36.5, 41.1 - Performance Guarantee & Cost estimate49
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57 Freight GCC 21.3

Based on initial discussion with local transporter, the transportation of
transformers will be a major issue because of following points:
-  Restriction of size because of road profile and bridge arrangement 
          (At many places the clearance height mentioned on Foot over bridge).
- More than 4 - 5 nos. location necessary River Bypass arrangement to be
made on the River Crossing.
- Strengthening & carving of the roads including blasting of rock / mountain
are necessary at multiple location to achieve the turning radius and smooth
movement on gradients while road widening & strengthening required for
safe passage of cargo.
- Tree cutting and developing road age protection is another important
activity to be done for safe transport of transformer
Bidder understand is following;

a) The estimation of above scope of works and costs of execution will
be in scope of Bidder. 

b) Bidder also understands that the NEA has estimated and budgeted
these costs in this tender. 

c) Bidder further understands that NEA as principle employer will be
responsible to get/ facilitate the required permits and permissions from
other statutory bodies / Nepal Government offices such as PWD, irrigation,
environment, army and other local Authorities etc.   

d) Bidder may require to dump the material in warehouse somewhere in
Tumilingtar and multiple shipments will be required for Sitalpati during
execution period.

e) NEA ensure that suitable road will be available before start of the
project. Becasue for small shipment bidder cannot wait for seasonal
transpotation. 
Please confirm our understanding is correct. 

Confirm. 

58 Freight -

Since the transportation of Transformer involves major challenges and has
huge cost implications, Bidder requests NEA to add additional line item in
the billing schedule to include the river crossing and approach road
strengthening to have correct evaluation of this line item quoted by the
bidders.

refer sr.no. 80 of Clarification No. 1.

59 ` General

Bidder request to provide the exact plot size for the proposed station, Plot
dimension are missing.

Please refer Clause no 6.2, Chapter -1
(Project Specification Requirement) of
Volume II(B) which is amply clear the
requirement

60 Layout Plan General
We understand that the 220kV, 132kV & 33kV line orientation is fixed and
the same cannot be altered. Please confirm.

Optimization of Layout is in the scope of
successful bidder.
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

61 Layout Plan General

Control Room arrangement shown in the layout plan is not matching with
Chapter 23 drawing of control room buiding drg. no. NEA/SITALPATI-
GIS/SS/CRB/08. We are considering Control room building drawing as per
chapter 23 drg. no. NEA/SITALPATI-GIS/SS/CRB/08.m Kindly confirm.

The Control room layout plan given in
drawings is tentative and for tender
purpose only. The final layout of CRB shall
be decided during detail engineering.

62 Price Schedule General
We understand that the battery sizes mentioned in the schedule is final and
no further sizing calculations are to be done, kindly confirm. Refer clarification no. 1, sr.no. 153

63 General General
Kindly Provide the Earth resistivity value to be considered for bid
estimation. Refer clarification no. 1, sr.no. 173

64 Drawings LT Drawings
Bidder request to provide the LT Switchgear (AC distribution & DC
distribution) drawings for the proposed substation.

It is in the scope of Successful Bidder and
shall be decided during detail design
engineering.

65 Topography map

We understand the mentioned levels in OGA is in meters.
Please confirm our understanding.

If levels are in meters, then there is a level difference of approximately 5
Mtrs. Please confirm the site to be framed in Single level (or) Multiple levels.

Confirm.

Please refer clause-4.1 [XXIX(o)], Chapter-
1: PSR and clause-34.4 (Para 3), Chapter-
16: Civil Works of VOLUME II(B)

66 Ch-1_PSR Illumination System - Street Lighting
We are considering Street lighting only for Switchyard area, please confirm.

Refer clarification no. 1, sr.no. 36 and
adhere to the price schedule.

67 SLD General

We understand that the 132kV bus bar shall be extended for 6 number of
future bays shown in the SLD, kindly confirm. Refer clarification no. 1, sr.no. 168

68 SLD General
We understand that there is no future bays requirement for 33kV, Kindly
confirm 

Please refer clause-3: Scope of Work,
Chapter-1:PSR of Volume II (B)

69 Layout Plan

The following drawings / documents are required
1. Contour Map
2. Section View, if any.
3. Number of  220kV & 132kV Future Bays.
4. Switchyard fencing layout - Plan View. We are unable to identify exact
plot size from given layout.

1. Scope of work is under Successful bidder
2. Scope of work is under Successful bidder
3. refer Clause clause-4.1 (XVI), Chapter-1:
PSR of Volume II(B)
4. Scope of work is under Successful bidder
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

70
Ch 14_Switchyard 
errection

Lightning Protection

The lightning protection shall be achieved by an overhead lightning shield
system of galvanized steel wire of 7/3.35 mm, which shall be connected to
the main grounding grid by steel conductor of 7/3.35 mm. But as per Clause
no. Ch 14, 3.0 Galvanised steel wire is of 7/3.66mm. Kindly confirm which
shield wire to be used for this project.

Galvanised steel wire is of 7/3.66mm.

71 Layout Plan Layout optimisation
We understand due to access to the Sitalpati site is not favarable in
condition, hence 66.66MVA single phase auto transformer required as per
scope of work. Please confirm.

Confirm.

72 Layout Plan

Based on drawing site is having approx 15 mtrs level difference.
Please suggest complete switchyard will be constructed in 1 level or 2 level
or more. 
Please confirm FFL  for each level as applicable. 

refer sr. no. 65 of clarification no. 2

73 Layout Plan
Please marked  plot area to be developed under this contract.
Because we understand the 400kV yard and any future area should not be
developed under this contract.

refer sr. no. 83 of clarification no. 1

74 Layout Plan

33kV separate room are falling over road. Please provide revise location for
33kV room. 

Tentative area for 33 kV SPR is just beside
the Road but it shall be optimized during
detail design engineering as per
requirement which is under scope of
Successful bidder.

75 Layout Plan

Instead of different type of GIS busduct, we request you to consider
interconnenction with defined XLPE cable. 
Please revise the Price Schedule. 
  

Provision of scope remains unchanged.

76 Layout Plan
Dimension are not visible in the layout, please provide visible layout with
dimension including GIS room/ 33kV Panel room etc. 
  

please separately request in the mail ID
mentioned in Tender document for higher
resolution document. As, PPMO limit the
size of the document upto 20MB,
resolution of the document has been
reduced.

77 EOT Crane
Please confirm requirement of EoT crane with Double Girder or Single
Girder and capacity for 220kV GIS hall. 

Please refer clause-16.11, Chapter-3: GIS
Switchgear of VOLUME II(B). The
requirement of Double Girder or Single
Girder is based on the design requirement.

78 General Topography Map
Any Natural Drains are not crossing in Substation Area. Please confirm

refer sr. no. 88 of clarification no. 1

79 Layout Plan Layout

In tender layout stringing shown directly on GIS bustduct, which is not
possible, hence amend the requirement of additional tower structure for
stringing the conductor.

refer sr. no. 24 of clarification no. 1
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

80 Layout Plan Layout
132kV Main bus-1 & 2 is considered only for present scope of work.

Confirm

81
Technical 
Specification for 
DO fuse

11kV DO fuse
We request to provide technical specification for 11kV DO fuse.

Shall be decided during detail design
engineering.

82 Tools Tools 

Please provide specification of tools mentioned in the Price Schedule .

Also confirm the Make and model and country of origin, so that every
bidder will be consider the same. 

Shall be decided during detail design
engineering.

83 Price Schedule Qty. Missing 

We have found some line items are having 0 (ZERO) quantity. (e.g. Circuit
Breaker at Sitalpati, etc.). Please revise the Price Schedule or delete the item
to avoid confusion during price filling. 

Bidder is requested to quote the price for
the requested items.

84
Order of 
Precedence

Please provide the order of precedence between Price schedule, PSR,
Drawing. Specification. refer sr. no. 67 of clarification no. 1

85
PSR & Price 
Schedule

There are mismatch in Annexure 1 of PSR and Price Schedule. (12kV VCB is
not mentioned in the Price schdule).
Bidder request to amend the Price schedule if requried.

Please refer sr. No. 27 of Schedule 1B & 2B
of Price schedule os substation, Volume III.

86 VMS
Please provide drawing for location and no. of each type of camera at
Sitalpati It is under the scope of Successful bidder.

87 Ladder 
We refer to Price Schedule, Portable Ladder to be supplied as per Technical
Specification. Bidder request to provide detailed specification.

Shall be decided during detail design
engineering.

Kindly confirm the number of transformer for which HVWS System All the transformer under present and
future scope at this substation.

Kindly confirm the area to be covered under hydrant system.
As per Technical Specification

You have asked conventional fire alarm system for control room building,
GIS Building, Indoor Switchgear Building and Switchyard panel rooms of
substations, there is only one drawing available of control room building.
Please provide other drawings available.

It is under the scope of Successful bidder.

89
Layout Section 
/Tumlingtar SS

General
Please provide section drawing of existing switchyard

Shall be provided to the successful bidder.

Specification &
Price Schedule
Volume 3

 FIRE FIGHTING PUMP HOUSE BUILDING 
& 
Fire Protection System  per technical Specification) 
1) Pumping arrangement for HVW system & hydrant system,
complete with all piping, valves, fittings,etc. inside pump house
2) Hydrant system, complete U/G piping and accessories etc.
outside the Pump House. 
3) HVW spray system, Hydrant system and complete U/G &
O/G piping and accessories etc. out side the pump house for
Transformer  

88
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

90
Layout Section 
/Tumlingtar SS

General

We understand that the inter equipment distance shown in the layout is
fixed and cannot be modified. Please confirm our understanding is correct

confirm.

91
Layout Section 
/Tumlingtar SS

General
We understand that the Bus height and Equipment height shown in the
layout is fixed and cannot be modified. Please confirm. confirm

92
Layout 
Plan/Tumlingtar SS

General

Present scope LA of 220kV Line bay 207 is fouling with boundary wall,
whether sufficient space is there to install 220kV LA of `B' phase. Kindly
clarify.

confirm

93
Drawings/Tumlingt
ar SS

LT Drawings
ACDB & DCDB have sufficient feeder for present scope of work, kindly
confirm. refer sr. no. 121 of clarification no. 1

94
Price Schedule 
/Tumlingtar SS

General
We understand that the battery sizes are suitable to cater 2 nos. of present
scope of line bays, kindly confirm refer sr. no. 121 of clarification no. 1

95
General/Tumlingtar 
SS

Kindly Provide the existing Earth mat layout for extension of present scope
of work. Shall be provided to the successful bidder.

96
Layout 
Plan/Tumlingtar SS

Tower & Equipment structure
Existing Tower, Beam & Equipment support structure drawing required.
Please provide Shall be provided to the successful bidder.

97
Layout 
Plan/Tumlingtar SS

Control Room alyout
Kindly provide existing control room layout

Shall be provided to the successful bidder.

98
Layout 
Plan/Tumlingtar SS

Layout plan

Please Confirm existing Cable Trench are having sufficient Spare to cater
cables for bays to be installed as per scope. Also provide cable trench layout

refer sr. no. 120 & 183 of clarification no. 1

99
Ch. 1 PS/Tumlingtar 
SS

Earthmat
Please provide details of Koshi corridor TLP for laying of earthmat.

Shall be provided to the successful bidder.
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

100 Volume I GCC 24 Completion of the Facilities

Following Completion and Deemed Completion clause to be added to the
Conditions:
(a) As soon as the Contractor achieves the Works Completion of the contract
works, it shall issue to the Employer a notice (Notice of Works Completion)
informing about the completion of the work.
(b) Within 14 days following receipt of the notice of works completion, the
Employer shall issue the Completion Certificate to Contractor, failure to
which it shall be considered that the work has been successfully completed
as on the date of the contractor's notice & Deemed Completion Certificate
will be considered to have been issued. 
(c) Completion is also deemed to have taken place if the Works or any part
thereof are put to use by the Employer.
(d) If Commissioning is delayed due to reasons not attributable to
Contractor, Contractor shall be allowed to demobilize the site after 2
months waiting and shall provide commissioning support as & when
required. Consequently retention payment (if any) to be released against
BG.

The Defect Liability Period shall be deemed to have be started from the date
of the such Deemed Completion Certificate.

Provision of Bidding Document remains
unchanged

101 Volume I 27.1

The critical components covered under the extended defect
liability are GIS, Power/Autotransformers, Control relays panel,
Substation Automation System (SAS) and Communication
System and the period shall be Five (5) years.

Please modify the existing clause as mentioned below:

27.10 The critical components covered under the extended defect liability
are GIS, Power/Autotransformers, Control relays panel, Substation
Automation System (SAS) and Communication System and the period shall
be 2 (two) years.

Provision of Bidding Document remains
unchanged

102 Volume I 7.3

The Contractor agrees to supply spare parts for a period of
years: 5 Years 
 
The Contractor shall carry sufficient inventories to ensure an ex-
stock supply of consumable spares for the Plant. Other spare
parts and components shall be supplied as promptly as
possible, but at the most within 6 months of placing the order
and opening the letter of credit. In addition, in the event of
termination of the production of spare parts, advance
notification will be made to the Employer of the pending
termination, with sufficient time to permit the Employer to
procure the needed requirement. Following such termination,
the Contractor will furnish to the extent possible and at no cost
to the Employer the blueprints, drawings and specifications of
the spare parts, if requested. 

Please confirm the below points:

1) 6 months delivery is not possible for all equipments. We confirm prompt
supply of spares within a reasonable period. Please confirm.

2) Blueprnits of spare parts are intellectual property of the manufacturers.
We understand that only the non-IPR related drawings/as-built drawings
need to be provided under this clause for the purpose of identification of
spare parts. 

3) In case of discontinuance of the manufacture of spares for the
equipments supplied, functional equivalents shall be supplied by the
Contractor. 

as per bidding document.
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

103 Volume I SCC 14

Please add to the end of the paragraph as below:

Custom Duty shall be issued to the Authorities within 3 days of submission
of request for Duty payment by Contractor. In case of delay by Employer,
the Contractor shall be entitled to time & cost reimbursement. Any
detension or Demurrage due to delay in issuance of Custom Duty payment
should be borne by the Employer based on the documentary evidence
provided by the Contractor.

Provision of Bidding Document remains
unchanged

104 Volume I

As per the Tender terms, After 45 days of Contract Award, Every bidder has
to register under Nepal tax law and has to obtain PAN/VAT registration in
Nepal.

Please confirm on the following:

1.In case the Bidder quotes in Consortium, then each consortium member
after 45 days of Contract Award, has to register under Nepal tax law and
obtain PAN/VAT registration and obtain Temporary Construction license in
Nepal,

2.Nepal Electricity Authority shall deduct 1.5% TDS on all invoices (offshore
plus onshore scope) of Contractor.

1. Consortium is not allowed.

2.Please refer clause GCC 14.4, which is
amply clear

14.1 In the country of Origin 
The prices bid by the Contractor shall include all taxes, duties and other charges imposed outside the
Employer's country on the production, manufacture, sale and transport of the Contractor's Equipment,
Plant, Materials and Supplies to be used on or furnished under the Contract, and on the services performed
under the Contract. 
14.2     In Nepal 
14.2.1 Unless otherwise specifically declared in the contract documents, the prices bid by the Contractor
and its suppliers and subcontractors shall include business taxes and other taxes except VAT and Custom
duty that may be levied in accordance with the laws and regulations in force or in effect in Nepal as of 30
days prior to the closing date for submission of tenders in the Employer's country on the Equipment, Plant,
Materials and Supplies (permanent,temporary and consumables) acquired for the purpose of the Contract
and on the services performed under the Contract.Whatsoever provisions made in the Contract document
shall not relieve the Contractor, its suppliers and subcontractors from their responsibility to pay income tax
that may be levied in the Employer's country on profits made by the Contractor, its suppliers and
subcontractors in respect of the Contract. 
14.2.2 The Project is entitled for concessional 1% custom duty and VAT exemption for the import of Plant &
Mandatory Spare Parts to be supplied from abroad in Price Schedule No. 1. 
The Contractor has to follow all the procedures to import Plant & Mandatory Spare Parts to be supplied
from abroad in Price Schedule No. 1. The Contractor shall pay all the taxes and duties applicable at the point
of entry (custom). Employer will refund such amount to the Contractor upon submission of the related
original documents. However, Employer will not be responsible for any demurrage charges applicable due
to delay in custom clearance. 
14.3 The unit bid price quoted in the Price Schedule Nos. 2 & 4 are exclusive of VAT. VAT in each
supply/progress bill shall be paid to the Contractor and as per law of Nepal he will be responsible for
depositing the same to the concerned 
Revenue office in Nepal.
14.4  Tax Deduction at Source (TDS) 
As per the law of Nepal the Employer will deduct TDS at the rate as applicable at the time of execution of
the contract from each payment to the Contractor and deposit to the Revenue office. The Contractor shall
be provided with all details in this regard promptly. The Contractor shall be responsible for obtaining tax
clearance before issuance of Final Acceptance Certificate or before releasing the final 5% retention amount. 
All firms carrying out works in Nepal are required to be registered at Inland Revenue office. The TDS shall be
deducted from the contract amount as per the prevailing rules and regulation (i.e. Income Tax Act and
Regulation) of Government of Nepal. 
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

105 Volume I

If Bidder/Contractor opts to invoice (for both offshore and onshore portion)
from Nepal and receives all the payments in Nepal bank account (including
for both offshore- USD currency and onshore portion- NPR portion), then
Customer shall deduct TDS @1.5% on all invoices of Contractor.
Please confirm.

Please refer clause GCC 14.4, which is
amply clear

14.1 In the country of Origin 
The prices bid by the Contractor shall include all taxes, duties and other charges imposed outside the
Employer's country on the production, manufacture, sale and transport of the Contractor's Equipment,
Plant, Materials and Supplies to be used on or furnished under the Contract, and on the services performed
under the Contract. 
14.2     In Nepal 
14.2.1 Unless otherwise specifically declared in the contract documents, the prices bid by the Contractor
and its suppliers and subcontractors shall include business taxes and other taxes except VAT and Custom
duty that may be levied in accordance with the laws and regulations in force or in effect in Nepal as of 30
days prior to the closing date for submission of tenders in the Employer's country on the Equipment, Plant,
Materials and Supplies (permanent,temporary and consumables) acquired for the purpose of the Contract
and on the services performed under the Contract.Whatsoever provisions made in the Contract document
shall not relieve the Contractor, its suppliers and subcontractors from their responsibility to pay income tax
that may be levied in the Employer's country on profits made by the Contractor, its suppliers and
subcontractors in respect of the Contract. 
14.2.2 The Project is entitled for concessional 1% custom duty and VAT exemption for the import of Plant &
Mandatory Spare Parts to be supplied from abroad in Price Schedule No. 1. 
The Contractor has to follow all the procedures to import Plant & Mandatory Spare Parts to be supplied
from abroad in Price Schedule No. 1. The Contractor shall pay all the taxes and duties applicable at the point
of entry (custom). Employer will refund such amount to the Contractor upon submission of the related
original documents. However, Employer will not be responsible for any demurrage charges applicable due
to delay in custom clearance. 
14.3 The unit bid price quoted in the Price Schedule Nos. 2 & 4 are exclusive of VAT. VAT in each
supply/progress bill shall be paid to the Contractor and as per law of Nepal he will be responsible for
depositing the same to the concerned Revenue office in Nepal.

14.4  Tax Deduction at Source (TDS) 
As per the law of Nepal the Employer will deduct TDS at the rate as applicable at the time of execution of
the contract from each payment to the Contractor and deposit to the Revenue office. The Contractor shall
be provided with all details in this regard promptly. The Contractor shall be responsible for obtaining tax
clearance before issuance of Final Acceptance Certificate or before releasing the final 5% retention amount. 
All firms carrying out works in Nepal are required to be registered at Inland Revenue office. The TDS shall be
deducted from the contract amount as per the prevailing rules and regulation (i.e. Income Tax Act and
Regulation) of Government of Nepal. 
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S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

106
Volume I, BDS- ITB 
4.9

Please confirm on the following pointwise:

a) In case of consortium, Separate invoicing shall be done by each
consortium members for their respective scope of works,

b) In case of consortium, Separate payments shall be released by customer
directly to each consortium members for their respective scope of works.

c) In case of consortium, Two separate L/C can be opened for offshore-
supplies by the customer for each consortium members respective scope of
works.

Consortium bid is not allowed.

The domestic bidder shall submit the following documents at the time of Bid
Submission: 
• Company/Business Registration Certificate, PAN/VAT registration certificate, Tax
Clearance Certificate or Proof of submission of income return for last fiscal year
77/78 of the Bidder, and of each joint-venture partners in the case of a joint
venture. 
The foreign bidder shall submit the following documents at the time of bid 
submission: 
• Legal and Business registration certificate of the Bidder, and of each joint-
venture partners in the case of a joint venture, issued by the government of the
country where the bidder or each joint venture partner is registered. 
The foreign bidder shall declare to submit the following documents at the time of
contact agreement: Notarized Power of attorney to sign the contract and after 45
days of contact agreement 
• PAN/VAT registration certificate of Nepal 
• Temporary Construction License 
But, Resident foreign bidder shall submit PAN/VAT certificate and tax clearance
certificate or proof of submission of Income Return last fiscal year 2077/78
(2020/21 A.D.) at the time of Bid Submission. 
Further, In case of a Joint Venture, a letter of intent to form a Joint Venture or
Joint Venture agreement which is legally binding on all partners shall be
submitted at the time of Bid Submission. However, in case bid submitted by a JV
with letter of intent to form a Joint Venture is successful bid, the specified Form of
JV Agreement shall be signed as to be legally binding on all partners and
submitted at the time of contract agreement. 
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S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

107
Volume I, BDS- ITB 
4.9

In case the Bidder/Contractor opts to invoice the offshore invoices from
Nepal, then please confirm the following:

a) If the Bidder imports the supply items from abroad thru its sub-vendor
located outside Nepal, then in that case Concessional Custom Duty of 1%
shall be applicable between Sub-vendor and Contractor,

b) In continuation for above point, for the offshore portion, invoices raised
by Contractor's office in Nepal to Customer, which is a local sale does not
attract the Nepalese VAT for such transactions.
In case it is applicable, such Nepalese VAT shall be reimbursed to the
Contractor by Employer.

as per bidding document and applicable
law of GoN.

108 Volume I Section 3 EQC

Section 3 - Evaluation and Qualification Criteria
2.1.5 VAT and PAN Registration 

Please confirm on the following:
As per the Tender terms, After 45 days of Contract Award, Every bidder has
to register under Nepal tax law and has to obtain PAN/VAT registration in
Nepal.

Please confirm- In case the Bidder quotes in Consortium, then each
consortium member after 45 days of Contract Award, has to register under
Nepal tax law and to obtain PAN/VAT registration in Nepal.

Consortium bid is not allowed.

The domestic bidder shall submit the following documents at the time of Bid
Submission: 
• Company/Business Registration Certificate, PAN/VAT registration certificate, Tax
Clearance Certificate or Proof of submission of income return for last fiscal year
77/78 of the Bidder, and of each joint-venture partners in the case of a joint
venture. 
The foreign bidder shall submit the following documents at the time of bid 
submission: 
• Legal and Business registration certificate of the Bidder, and of each joint-
venture partners in the case of a joint venture, issued by the government of the
country where the bidder or each joint venture partner is registered. 
The foreign bidder shall declare to submit the following documents at the time of
contact agreement: Notarized Power of attorney to sign the contract and after 45
days of contact agreement 
• PAN/VAT registration certificate of Nepal 
• Temporary Construction License 
But, Resident foreign bidder shall submit PAN/VAT certificate and tax clearance
certificate or proof of submission of Income Return last fiscal year 2077/78
(2020/21 A.D.) at the time of Bid Submission. 
Further, In case of a Joint Venture, a letter of intent to form a Joint Venture or
Joint Venture agreement which is legally binding on all partners shall be
submitted at the time of Bid Submission. However, in case bid submitted by a JV
with letter of intent to form a Joint Venture is successful bid, the specified Form of
JV Agreement shall be signed as to be legally binding on all partners and
submitted at the time of contract agreement. 
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S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

109 Volume I, SCC 14

Please clarify on the below pointwise related to the taxes and duties
applicable for this project:
i) Nepalese VAT on the offshore contract price is exempted for the project
items,
ii) Nepalese VAT on the onshore contract price to be reimbursed by
customer for the project items,
iii)1% Concessional custom duty applicable for the items imported from
abroad. The same shall be reimbursable by NEA,
iv) No TDS deduction by NEA on the supply items to be imported from
outside Nepal and
v) 1.5% TDS applicable on the complete project (offshore and onshore
scope) works to be carried out in Nepal.

refer clause SCC 14 of the bidding
document.

14.1 In the country of Origin 
The prices bid by the Contractor shall include all taxes, duties and other charges imposed outside the
Employer's country on the production, manufacture, sale and transport of the Contractor's Equipment,
Plant, Materials and Supplies to be used on or furnished under the Contract, and on the services performed
under the Contract. 
14.2     In Nepal 
14.2.1 Unless otherwise specifically declared in the contract documents, the prices bid by the Contractor
and its suppliers and subcontractors shall include business taxes and other taxes except VAT and Custom
duty that may be levied in accordance with the laws and regulations in force or in effect in Nepal as of 30
days prior to the closing date for submission of tenders in the Employer's country on the Equipment, Plant,
Materials and Supplies (permanent,temporary and consumables) acquired for the purpose of the Contract
and on the services performed under the Contract.Whatsoever provisions made in the Contract document
shall not relieve the Contractor, its suppliers and subcontractors from their responsibility to pay income tax
that may be levied in the Employer's country on profits made by the Contractor, its suppliers and
subcontractors in respect of the Contract. 
14.2.2 The Project is entitled for concessional 1% custom duty and VAT exemption for the import of Plant &
Mandatory Spare Parts to be supplied from abroad in Price Schedule No. 1. 
The Contractor has to follow all the procedures to import Plant & Mandatory Spare Parts to be supplied
from abroad in Price Schedule No. 1. The Contractor shall pay all the taxes and duties applicable at the point
of entry (custom). Employer will refund such amount to the Contractor upon submission of the related
original documents. However, Employer will not be responsible for any demurrage charges applicable due
to delay in custom clearance. 
14.3 The unit bid price quoted in the Price Schedule Nos. 2 & 4 are exclusive of VAT. VAT in each
supply/progress bill shall be paid to the Contractor and as per law of Nepal he will be responsible for
depositing the same to the concerned Revenue office in Nepal.

14.4  Tax Deduction at Source (TDS) 
As per the law of Nepal the Employer will deduct TDS at the rate as applicable at the time of execution of
the contract from each payment to the Contractor and deposit to the Revenue office. The Contractor shall
be provided with all details in this regard promptly. The Contractor shall be responsible for obtaining tax
clearance before issuance of Final Acceptance Certificate or before releasing the final 5% retention amount. 
All firms carrying out works in Nepal are required to be registered at Inland Revenue office. The TDS shall be
deducted from the contract amount as per the prevailing rules and regulation (i.e. Income Tax Act and
Regulation) of Government of Nepal. 
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

110 Volume I, SCC 14
Please confirm, during the course of the project, any statutory variation in
taxes and duties (viz. VAT, Custom duty, etc.) in Nepal shall be reimbursed
to contractor.

As per bidding document.

14.1 In the country of Origin 
The prices bid by the Contractor shall include all taxes, duties and other charges imposed outside the
Employer's country on the production, manufacture, sale and transport of the Contractor's Equipment,
Plant, Materials and Supplies to be used on or furnished under the Contract, and on the services performed
under the Contract. 
14.2     In Nepal 
14.2.1 Unless otherwise specifically declared in the contract documents, the prices bid by the Contractor
and its suppliers and subcontractors shall include business taxes and other taxes except VAT and Custom
duty that may be levied in accordance with the laws and regulations in force or in effect in Nepal as of 30
days prior to the closing date for submission of tenders in the Employer's country on the Equipment, Plant,
Materials and Supplies (permanent,temporary and consumables) acquired for the purpose of the Contract
and on the services performed under the Contract.Whatsoever provisions made in the Contract document
shall not relieve the Contractor, its suppliers and subcontractors from their responsibility to pay income tax
that may be levied in the Employer's country on profits made by the Contractor, its suppliers and
subcontractors in respect of the Contract. 
14.2.2 The Project is entitled for concessional 1% custom duty and VAT exemption for the import of Plant &
Mandatory Spare Parts to be supplied from abroad in Price Schedule No. 1. 
The Contractor has to follow all the procedures to import Plant & Mandatory Spare Parts to be supplied
from abroad in Price Schedule No. 1. The Contractor shall pay all the taxes and duties applicable at the point
of entry (custom). Employer will refund such amount to the Contractor upon submission of the related
original documents. However, Employer will not be responsible for any demurrage charges applicable due
to delay in custom clearance. 
14.3 The unit bid price quoted in the Price Schedule Nos. 2 & 4 are exclusive of VAT. VAT in each
supply/progress bill shall be paid to the Contractor and as per law of Nepal he will be responsible for
depositing the same to the concerned Revenue office in Nepal.
14.4  Tax Deduction at Source (TDS) 
As per the law of Nepal the Employer will deduct TDS at the rate as applicable at the time of execution of
the contract from each payment to the Contractor and deposit to the Revenue office. The Contractor shall
be provided with all details in this regard promptly. The Contractor shall be responsible for obtaining tax
clearance before issuance of Final Acceptance Certificate or before releasing the final 5% retention amount. 
All firms carrying out works in Nepal are required to be registered at Inland Revenue office. The TDS shall be
deducted from the contract amount as per the prevailing rules and regulation (i.e. Income Tax Act and
Regulation) of Government of Nepal. 
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

111 Volume I, SCC 14

Please confirm the following:
If the Foreign bidder obtains the Nepal PAN/VAT registration after 45 days
of Contract award, then applicable rate of TDS shall be 1.5% on the entire
contract value (including the both offshore and onshore portion).

refer clause SCC 14 of the bidding
document.

14.1 In the country of Origin 
The prices bid by the Contractor shall include all taxes, duties and other charges imposed outside the
Employer's country on the production, manufacture, sale and transport of the Contractor's Equipment,
Plant, Materials and Supplies to be used on or furnished under the Contract, and on the services performed
under the Contract. 
14.2     In Nepal 
14.2.1 Unless otherwise specifically declared in the contract documents, the prices bid by the Contractor
and its suppliers and subcontractors shall include business taxes and other taxes except VAT and Custom
duty that may be levied in accordance with the laws and regulations in force or in effect in Nepal as of 30
days prior to the closing date for submission of tenders in the Employer's country on the Equipment, Plant,
Materials and Supplies (permanent,temporary and consumables) acquired for the purpose of the Contract
and on the services performed under the Contract.Whatsoever provisions made in the Contract document
shall not relieve the Contractor, its suppliers and subcontractors from their responsibility to pay income tax
that may be levied in the Employer's country on profits made by the Contractor, its suppliers and
subcontractors in respect of the Contract. 
14.2.2 The Project is entitled for concessional 1% custom duty and VAT exemption for the import of Plant &
Mandatory Spare Parts to be supplied from abroad in Price Schedule No. 1. 
The Contractor has to follow all the procedures to import Plant & Mandatory Spare Parts to be supplied
from abroad in Price Schedule No. 1. The Contractor shall pay all the taxes and duties applicable at the point
of entry (custom). Employer will refund such amount to the Contractor upon submission of the related
original documents. However, Employer will not be responsible for any demurrage charges applicable due
to delay in custom clearance. 
14.3 The unit bid price quoted in the Price Schedule Nos. 2 & 4 are exclusive of VAT. VAT in each
supply/progress bill shall be paid to the Contractor and as per law of Nepal he will be responsible for
depositing the same to the concerned Revenue office in Nepal.

14.4  Tax Deduction at Source (TDS) 
As per the law of Nepal the Employer will deduct TDS at the rate as applicable at the time of execution of
the contract from each payment to the Contractor and deposit to the Revenue office. The Contractor shall
be provided with all details in this regard promptly. The Contractor shall be responsible for obtaining tax
clearance before issuance of Final Acceptance Certificate or before releasing the final 5% retention amount. 
All firms carrying out works in Nepal are required to be registered at Inland Revenue office. The TDS shall be
deducted from the contract amount as per the prevailing rules and regulation (i.e. Income Tax Act and
Regulation) of Government of Nepal. 
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

112 Volume I

As per the referred clause we understand that for the imported items
customs duty shall be reimbursable at a special rate of 1% of CIP on customs
entry point value. And VAT for the imported materials shall be exempted
and for the materials supplied directly from manufacturing plant in the
employers country shall be reimbursed.
Please confirm.

refer clause SCC 14 of the bidding
document.

113 Volume I

There is a favorable Double Taxation Avoidance Agreement (DTAA) available
between Government of Nepal and contractor’s country (India). We
understand that as per the Double Taxation Avoidance Agreement (DTAA)
agreement between India and Nepal, Customer should not deduct any taxes
while making the payments for offshore supplies scope.
Please confirm.

refer clause SCC 14 of the bidding
document.

14.1 In the country of Origin 
The prices bid by the Contractor shall include all taxes, duties and other charges imposed outside the
Employer's country on the production, manufacture, sale and transport of the Contractor's Equipment,
Plant, Materials and Supplies to be used on or furnished under the Contract, and on the services performed
under the Contract. 
14.2     In Nepal 
14.2.1 Unless otherwise specifically declared in the contract documents, the prices bid by the Contractor
and its suppliers and subcontractors shall include business taxes and other taxes except VAT and Custom
duty that may be levied in accordance with the laws and regulations in force or in effect in Nepal as of 30
days prior to the closing date for submission of tenders in the Employer's country on the Equipment, Plant,
Materials and Supplies (permanent,temporary and consumables) acquired for the purpose of the Contract
and on the services performed under the Contract.Whatsoever provisions made in the Contract document
shall not relieve the Contractor, its suppliers and subcontractors from their responsibility to pay income tax
that may be levied in the Employer's country on profits made by the Contractor, its suppliers and
subcontractors in respect of the Contract. 
14.2.2 The Project is entitled for concessional 1% custom duty and VAT exemption for the import of Plant &
Mandatory Spare Parts to be supplied from abroad in Price Schedule No. 1. 
The Contractor has to follow all the procedures to import Plant & Mandatory Spare Parts to be supplied
from abroad in Price Schedule No. 1. The Contractor shall pay all the taxes and duties applicable at the point
of entry (custom). Employer will refund such amount to the Contractor upon submission of the related
original documents. However, Employer will not be responsible for any demurrage charges applicable due
to delay in custom clearance. 
14.3 The unit bid price quoted in the Price Schedule Nos. 2 & 4 are exclusive of VAT. VAT in each
supply/progress bill shall be paid to the Contractor and as per law of Nepal he will be responsible for
depositing the same to the concerned Revenue office in Nepal.
14.4  Tax Deduction at Source (TDS) 
As per the law of Nepal the Employer will deduct TDS at the rate as applicable at the time of execution of
the contract from each payment to the Contractor and deposit to the Revenue office. The Contractor shall
be provided with all details in this regard promptly. The Contractor shall be responsible for obtaining tax
clearance before issuance of Final Acceptance Certificate or before releasing the final 5% retention amount. 
All firms carrying out works in Nepal are required to be registered at Inland Revenue office. The TDS shall be
deducted from the contract amount as per the prevailing rules and regulation (i.e. Income Tax Act and
Regulation) of Government of Nepal. 

14.4  Tax Deduction at Source (TDS) 
As per the law of Nepal the Employer will deduct TDS at the rate as applicable at
the time of execution of the contract from each payment to the Contractor and
deposit to the Revenue office. The Contractor shall be provided with all details in
this regard promptly. The Contractor shall be responsible for obtaining tax
clearance before issuance of Final Acceptance Certificate or before releasing the
final 5% retention amount. 
All firms carrying out works in Nepal are required to be registered at Inland
Revenue office. The TDS shall be deducted from the contract amount as per the
prevailing rules and regulation (i.e. Income Tax Act and Regulation) 
of Government of Nepal. 
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

114 Volume I

Please confirm on the following:
We understand that the VAT is exempted for all the items supplied from
abroad (to be used in the project) as mentioned in Price Schedule No.1 even
when the Contractor bills it from Nepal.

refer clause SCC 14 of the bidding
document.

14.1 In the country of Origin 
The prices bid by the Contractor shall include all taxes, duties and other charges imposed outside the
Employer's country on the production, manufacture, sale and transport of the Contractor's Equipment,
Plant, Materials and Supplies to be used on or furnished under the Contract, and on the services performed
under the Contract. 
14.2     In Nepal 
14.2.1 Unless otherwise specifically declared in the contract documents, the prices bid by the Contractor
and its suppliers and subcontractors shall include business taxes and other taxes except VAT and Custom
duty that may be levied in accordance with the laws and regulations in force or in effect in Nepal as of 30
days prior to the closing date for submission of tenders in the Employer's country on the Equipment, Plant,
Materials and Supplies (permanent,temporary and consumables) acquired for the purpose of the Contract
and on the services performed under the Contract.Whatsoever provisions made in the Contract document
shall not relieve the Contractor, its suppliers and subcontractors from their responsibility to pay income tax
that may be levied in the Employer's country on profits made by the Contractor, its suppliers and
subcontractors in respect of the Contract. 
14.2.2 The Project is entitled for concessional 1% custom duty and VAT exemption for the import of Plant &
Mandatory Spare Parts to be supplied from abroad in Price Schedule No. 1. 
The Contractor has to follow all the procedures to import Plant & Mandatory Spare Parts to be supplied
from abroad in Price Schedule No. 1. The Contractor shall pay all the taxes and duties applicable at the point
of entry (custom). Employer will refund such amount to the Contractor upon submission of the related
original documents. However, Employer will not be responsible for any demurrage charges applicable due
to delay in custom clearance. 
14.3 The unit bid price quoted in the Price Schedule Nos. 2 & 4 are exclusive of VAT. VAT in each
supply/progress bill shall be paid to the Contractor and as per law of Nepal he will be responsible for
depositing the same to the concerned Revenue office in Nepal.
14.4  Tax Deduction at Source (TDS) 
As per the law of Nepal the Employer will deduct TDS at the rate as applicable at the time of execution of
the contract from each payment to the Contractor and deposit to the Revenue office. The Contractor shall
be provided with all details in this regard promptly. The Contractor shall be responsible for obtaining tax
clearance before issuance of Final Acceptance Certificate or before releasing the final 5% retention amount. 
All firms carrying out works in Nepal are required to be registered at Inland Revenue office. The TDS shall be
deducted from the contract amount as per the prevailing rules and regulation (i.e. Income Tax Act and
Regulation) of Government of Nepal. 
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

115 Volume I

Whether foreign bidders/Contractor can receive the entire project
payments (including foreign currency- USD and NPR currency- onshore
payments) in Nepalese bank account.

Please confirm.

Confirm

GCC 12
12.1 The Contract Price shall be paid as specified in Article 2 (Contract Price and Terms of
Payment) of the Contract Agreement and in the Appendix (Terms and Procedures of Payment)
to the Contract Agreement, which also outlines the procedures to be followed in making
application for and processing payments. 
12.2 No payment made by the Employer herein shall be deemed to constitute acceptance by
the Employer of the Facilities or any part(s) thereof. 
12.3 In the event that the Employer fails to make any payment by its respective due date or
within the period set forth in the Contract, the Employer shall pay to the Contractor interest
on the amount of such delayed payment at the rate(s) shown in the Appendix (Terms and
Procedures of Payment) to the Contract Agreement for the period of delay until payment has
been made in full, whether before or after judgment or arbitrage award. 
12.4 The currency or currencies in which payments are made to the Contractor under this
Contract shall be specified in the Appendix (Terms and Procedures of Payment) to the Contract
Agreement, subject to the general principle that payments will be made in the currency or
currencies in which the Contract Price has been stated in the Contractor’s bid. 
Section 9- Contract Forms:
Appendix 1 - Terms and Procedures of Payment 
In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall
pay the Contractor in the following manner and at the following times, based on the Price
Breakdown given in the section on Price Schedules. Payments will be made in the currencies
quoted by the Bidder unless otherwise agreed between the parties. Applications for payment
in respect of part deliveries may be made by the Contractor as work proceeds.
The procedures to be followed in applying for certification and making payments shall be as
follows: 
The procedures to be followed in applying for certification and making payments are as
explained in above respective paras. The Employer shall make payments promptly within forty-
five (45) days of submission of an invoice by the Contractor.
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

116 Volume I

Please confirm on the following:
If the bidder quotes in Consortium, then the Customer shall make the
payment to each consortium partner's bank account for the respective
scope of works.

Consortium bid is not allowed.

117 Volume I
We understand that NEA shall take all necessary construction licenses of site
before the effective date of the contract. 

Confirm.

GCC 12
12.1 The Contract Price shall be paid as specified in Article 2 (Contract Price and Terms of
Payment) of the Contract Agreement and in the Appendix (Terms and Procedures of Payment)
to the Contract Agreement, which also outlines the procedures to be followed in making
application for and processing payments. 
12.2 No payment made by the Employer herein shall be deemed to constitute acceptance by
the Employer of the Facilities or any part(s) thereof. 
12.3 In the event that the Employer fails to make any payment by its respective due date or
within the period set forth in the Contract, the Employer shall pay to the Contractor interest
on the amount of such delayed payment at the rate(s) shown in the Appendix (Terms and
Procedures of Payment) to the Contract Agreement for the period of delay until payment has
been made in full, whether before or after judgment or arbitrage award. 
12.4 The currency or currencies in which payments are made to the Contractor under this
Contract shall be specified in the Appendix (Terms and Procedures of Payment) to the Contract
Agreement, subject to the general principle that payments will be made in the currency or
currencies in which the Contract Price has been stated in the Contractor’s bid. 

Section 9- Contract Forms:
Appendix 1 - Terms and Procedures of Payment 
In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall
pay the Contractor in the following manner and at the following times, based on the Price
Breakdown given in the section on Price Schedules. Payments will be made in the currencies
quoted by the Bidder unless otherwise agreed between the parties. Applications for payment
in respect of part deliveries may be made by the Contractor as work proceeds.
The procedures to be followed in applying for certification and making payments shall be as
follows: 
The procedures to be followed in applying for certification and making payments are as
explained in above respective paras. The Employer shall make payments promptly within forty-
five (45) days of submission of an invoice by the Contractor.

Permits and Approvals
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

118 Volume I
We understand that the VAT on all items for Price Schedule-2, 3 & 4 shall be
paid by Contractor and reimbursed by NEA at actuals. Kindly confirm.

as per bidding document.

119 Volume I
Please confirm that Right of Way is in Employer's scope.

refer sr. no 55 of clarification No. 2

120 Volume I

Kindly provide us in details what permits and approvals are to be taken by
Contractor in this project.
Also let us know in details what are these terms like IEE, EMP mentioned in
this clause and please share the related plans for contractor to comply.

The permits and approvals are required as
per bidding document.

Shall be provided to the successful bidder.

14.1 In the country of Origin 
The prices bid by the Contractor shall include all taxes, duties and other charges imposed outside the
Employer's country on the production, manufacture, sale and transport of the Contractor's Equipment,
Plant, Materials and Supplies to be used on or furnished under the Contract, and on the services performed
under the Contract. 
14.2     In Nepal 
14.2.1 Unless otherwise specifically declared in the contract documents, the prices bid by the Contractor
and its suppliers and subcontractors shall include business taxes and other taxes except VAT and Custom
duty that may be levied in accordance with the laws and regulations in force or in effect in Nepal as of 30
days prior to the closing date for submission of tenders in the Employer's country on the Equipment, Plant,
Materials and Supplies (permanent,temporary and consumables) acquired for the purpose of the Contract
and on the services performed under the Contract.Whatsoever provisions made in the Contract document
shall not relieve the Contractor, its suppliers and subcontractors from their responsibility to pay income tax
that may be levied in the Employer's country on profits made by the Contractor, its suppliers and
subcontractors in respect of the Contract. 
14.2.2 The Project is entitled for concessional 1% custom duty and VAT exemption for the import of Plant &
Mandatory Spare Parts to be supplied from abroad in Price Schedule No. 1. 
The Contractor has to follow all the procedures to import Plant & Mandatory Spare Parts to be supplied
from abroad in Price Schedule No. 1. The Contractor shall pay all the taxes and duties applicable at the point
of entry (custom). Employer will refund such amount to the Contractor upon submission of the related
original documents. However, Employer will not be responsible for any demurrage charges applicable due
to delay in custom clearance. 
14.3 The unit bid price quoted in the Price Schedule Nos. 2 & 4 are exclusive of VAT. VAT in each
supply/progress bill shall be paid to the Contractor and as per law of Nepal he will be responsible for
depositing the same to the concerned Revenue office in Nepal.
14.4  Tax Deduction at Source (TDS) 
As per the law of Nepal the Employer will deduct TDS at the rate as applicable at the time of execution of
the contract from each payment to the Contractor and deposit to the Revenue office. The Contractor shall
be provided with all details in this regard promptly. The Contractor shall be responsible for obtaining tax
clearance before issuance of Final Acceptance Certificate or before releasing the final 5% retention amount. 
All firms carrying out works in Nepal are required to be registered at Inland Revenue office. The TDS shall be
deducted from the contract amount as per the prevailing rules and regulation (i.e. Income Tax Act and
Regulation) of Government of Nepal. 

Permit and Approvals

Permits and Approvals
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

121 Volume I Contract Form

3.1    Effective Date (Reference GCC Clause 1) 
The Effective Date upon which the period until the Time for
Completion of the Facilities shall be counted from is the date when
all of the following conditions have been fulfilled: 

(a) This Contract Agreement has been duly executed for and on
behalf of the Employer and the Contractor. 

(b) The Contractor has submitted to the Employer the
performance security and the advance payment guarantee.  

(c) The Employer has paid the Contractor the advance payment. 

Each party shall use its best efforts to fulfill the above conditions
for which it is responsible as soon as practicable. 

Please modify the clause as mentioned below:

The Effective Date upon which the period until the Time for Completion of
the Facilities shall be counted from is the date when all of the following
conditions have been fulfilled: 
(a) This Contract Agreement has been duly executed for and on behalf of the
Employer and the Contractor. 
(b) The Contractor has submitted to the Employer the performance security
and the advance payment guarantee. 
(c) The Employer has paid the Contractor the advance payment for both
portion - offshore and onshore portion
(d) The employer has established letter of credit for the full value of
contract in favour of contractor.  
(e) The Employer handed over clear sites including necessary permits.

Each party shall use its best efforts to fulfill the above conditions for which it
is responsible as soon as practicable. 

Provision of Bidding Document remains
unchanged

122 Volume I Contract Form Section 9 Appendix 1- Payment terms

We understand that letter of credit shall be opened at the time of contract
signing for the full value of contract. Please confirm. refer Section 9 Appendix 1- Payment

terms, which is amply clear

123 Volume I Additional clause Land Availability
Please confirm whether land is acquired or not by the customer for this
whole project. refer sr. no. 10 of clarification no. 1.

124 Volume I SCC Funding Details required

Please confirm :
We understand that NEA has signed the financial closure loan agreement
.The funding will cover both off shore and on shore portion payments. Confirm

125 Volume I SCC Award of Contract
Kindly confirm Employer to issue two separate Orders, one for Supply and
other for Civil & Erection. 

Provision of Bidding Document remains
unchanged

126 Volume I SCC Permits and Approvals- Additional clause

We understand that Contractor shall not be responsible for statutory
approvals, tree cutting, forest clearance, site clearances, access to site and
right of way. The same shall be in scope of Employer.

Confirm except access to site which is
under scope of contractor.
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

127 Volume I
We request you to please clarify/provide the Approved Cost Estimate for
the project. refer sr. no. 49 of clarification no. 2

128 Volume I SCC Additional Clause- COVID 19

Please add the following as a separate clause:

The Parties acknowledge the worldwide outbreak of the COVID-19, which is
likely to affect the execution of the Agreement. The Parties agree, that
Supplier shall be entitled to reasonable adjustments of the Delivery
Schedule/ milestones/ delivery dates as well as to reimbursement of costs
to the extent the delay and the costs are caused directly or indirectly by the
outbreak of COVID-19.

Please refer clause GCC 37 & GCC 40, which
is amply clear

129 Volume I SCC Bank Guarantees
In case of award of contract, can a bidder submit the Advance bank
guarantee and Performance Bank Guarantee from a bank in India.

Please refer clause GCC 13, which is amply
clear

ITB- 41. Performance Security and Line of Credit
41.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the Employer, the
successful Bidder shall furnish the performance security in accordance with the Conditions of
Contract, as specified below from Commercial Bank or Financial Institution eligible to issue Bank
Guarantee as per prevailing Law in Nepal using Sample Form for the Performance Security included in
Section 9 (Contract Forms), or another form acceptable to the Employer. The performance
security issued by any foreign Bank outside Nepal must be counter guaranteed by Commercial Bank
or Financial Institution eligible to issue Bank Guarantee as per prevailing Law in Nepal. 
i) If bid price of the bidder selected for acceptance is up to 15 (fifteen) percent below the approved
cost estimate, the performance security amount shall be 5 (five) percent of the bid price.  
ii) For the bid price of the bidder selected for acceptance is more than 15 (fifteen) percent below of
the cost estimate, the performance security amount shall be determined as follows:  
Performance Security Amount = [(0.85 x Cost Estimate –Bid Price) x 0.5] + 5% of Bid Price.  
The Bid Price and Cost Estimate shall be inclusive of Value Added Tax. 
Within Fifteen (15) days of the receipt of Letter of Acceptance from the Employer, the successful
Bidder shall furnish the Letter of Commitment for Bank’s Undertaking for Line of Credit of the
amount as specified in the BDS, using Sample Form for the Line of Credit included in Section 9
(Contract Forms) at the time of contract agreement.
BDS- ITB- 36.5- The amount of the performance security be increased by Eight (8) percent of the
quoted bid price.  
ITB 36.5 36.5 if the bid for a Unit Rate Contract, which results in the lowest Evaluated Bid Price is
seriously unbalanced or front loaded or extremely low in the opinion of the Employer, the Employer
may require the Bidder to produce detailed price analysis for any or all items of the Bill of Quantities,
to demonstrate the internal consistency of those prices with the construction methods and schedule
proposed. After evaluation of the price analysis, taking into consideration the schedule of estimated
Contract payments, the Employer may require that the amount of the performance security be
increased at the expense of the Bidder as mentioned in BDS to protect the Employer against financial
loss in the event of default of the successful Bidder under the Contract or may consider the bid as
non-responsive. 
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

130 Volume I SCC Additional Clause

There is no recourse available to the Contractor for Suspension/ termination
in case of non-payment or delayed payment. This is onerous. We request
that the Contractor shall be entitled to suspend/ terminate the agreement
for non-payment or delayed payment of amounts due to it under the
Contract.

as per bidding document.

131 Volume I SCC 14 Taxes and Duties

In the event of any change in taxes or addition/deletion of statutes in the
applicable Taxation laws etc. in the country of the bidder, there shall be
impact on the final cost for the project. 

The Bidder requests that during the contract period, any change in taxes
and duties in the country of origin to be re-imbursed by the customer to the
contractor for equipment and services strictly against submission of
documentary evidence. Please confirm.

Bidder requests the above confirmation. 

as per bidding document.

132 Volume I GCC 25.4.1

25.4 Partial Acceptance 
25.4.1 If the Contract specifies that Completion and
Commissioning shall be carried out in respect of parts of the
Facilities, the provisions relating to Completion and
Commissioning including the Guarantee Test shall apply to each
such part of the Facilities individually, and the Operational
Acceptance Certificate shall be issued accordingly for each such
part of the Facilities. 

Please add the following in the existing clause:

a) In case the Substation facilities are put in a) use b) commercial operation
partially or fully prior to commissioning of the substation, the provisions
relating to Completion and Commissioning including the Guarantee Test
shall apply to each such part of the Facilities individually, and the
Operational Acceptance Certificate shall be issued and the substation shall
be deemed to be accepted by the Employer. The Warrty obligations of the
bidder shall commence from the date of commercial operation 

b) In case there is a delay in charging of substation for delay in availibility of
the incoming Transmission Lines/other reasons by the Employer for a
period of more than 6 months , the Substation s/hall be deemed to be
commissioned and the Warranty obligations of the Bidder shall commence
subsequently.    

Provision of Bidding Document remains
unchanged
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IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

133 Volume I GCC 30

30.1 Except in cases of criminal negligence or willful
misconduct, 
(a) the Contractor shall not be liable to the Employer, whether
in contract, tort, or otherwise, for any indirect or consequential
loss or damage, loss of use, loss of production, or loss of profits
or interest costs, provided that this exclusion shall not apply to
any obligation of the Contractor to pay liquidated damages to
the Employer, and 
(b) the aggregate liability of the Contractor to the Employer,
whether under the Contract, in tort or otherwise, shall not
exceed a multiple of the Contract Price specified in the SCC or,
if a multiple is not so specified, the total Contract Price,
provided that this limitation shall not apply to the cost of
repairing or replacing defective equipment, or to any obligation
of the Contractor to indemnify the Employer with respect to
patent infringement. 

Request you to modify the existing clause as mentioned below:

30.1 Except in cases of criminal negligence or willful misconduct, 
(a) the Contractor shall not be liable to the Employer, whether in contract,
tort, or otherwise, for any indirect or consequential loss or damage, loss of
use, loss of production, or loss of profits or interest costs, loss of revenue,
loss of production, interruption of operations, cost of capital, cost of
purchased or replacement power, loss of information and data, damages
based on customer's third party contracts, provided that this exclusion shall
not apply to any obligation of the Contractor to pay liquidated damages to
the Employer, and 
(b) the aggregate liability of the Contractor to the Employer, whether under
the Contract, in tort or otherwise, shall not exceed a multiple of the
Contract Price specified in the SCC or, if a multiple is not so specified, the
total Contract Price, provided that this limitation shall not apply to the cost
of repairing or replacing defective equipment, or to any obligation of the
Contractor to indemnify the Employer with respect to patent infringement. 

Provision of Bidding Document remains
unchanged

134 Volume I SCC 15.2 

15.      License / Use of Technical Information : 
The Employer shall however shall have the right to reproduce
any or all drawings, documents and other materials furnished
to the Employer for the purpose of the Contract and in
addition, if required, for operation and maintenance. 

For the fulfillment of this clause, the Contractor shall share only the as-built
drawings with Customer and not any Proprietary related drawings and
documents.
Please confirm.

as per bidding document.

135 Volume I Section 2 Bid Security

Please confirm:
We understand that Bid Security shall be addressed to:

Tumlingtar-Sitalpati 220 kV Transmission Line Project 
Transmission Directorate  
Nepal Electricity Authority  
Kharipati, Bhaktapur, Nepal

Confirm

136 Volume I Contract Form Section 9 Appendix 1- Payment terms

We request to release the last 5% payment against bank guarantee of
equivalent amount upon operational acceptance, within 45 days after
receipt of invoice. Kindly confirm

Provision of Bidding Document remains
unchanged
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137 Volume I GCC Taking Over

We understand that Taking over of individual substation are acceptable to
NEA. Reconciliation, closure of payment and warranty shall be considered
for individual substation wise from the date of Taking over certificate by
NEA.

Provision of Bidding Document remains
unchanged

138 Volume I SCC Insurance
Please confirm whether the entire Insurance has to be taken from Nepalese
agency or it can be taken from Abroad.

Counter guaranteed required by Nepalese
agency in case of Abroad.

139 Volume I SCC Insurance
Please confirm whether the Marine Insurance can be taken from Bidder's
country and EAR Insurance from Employer's country.

Counter guaranteed required by Nepalese
agency in case of Abroad.

140 Volume I SCC Funding Details required
Entire funding of the project is by Government of Nepal. Please confirm.

Confirm

141 Volume I SCC SCC 14 Taxes and Duties

Please confirm the following:
Concessional Custom duty of 1% shall also be applicable to
Contractor's/Bidder's sub vendors also.

refer clause SCC 14 of the bidding
document.

142 Volume I BDS

BDS- ITB 41.1 Letter of Commitment for Bank’s Undertaking for
Line of Credit shall be of USD 3.1 Million or an equivalent
amount in NPR @exchange rate of Nepal 
Rastra Bank 30 Days prior to the Deadline for Bid Submission. 

Please clarify this clause.

Please refer Section-9: Contract Forms, 
Page 9-21 for Letter of Commitment for 
Bank’s Undertaking for Line of Credit and 
BDS-ITB 41.1.

143 Volume I BDS
ITB 35.1 Contractor’s proposed subcontracting: Maximum
percentage of 
subcontracting permitted is: 25% of the total contract amount 

Please clarify this clause. The referred clause is amply clear.

144 Volume I SCC Funding Details required
Entire payments to Contractor shall come directly from Government of
Nepal. Please confirm. refer sr. no. 37 of clarification no. 1.

145 Volume I
Section 4 Bidding 
Forms

FORM: POWER OF ATTORNEY FOR JOINT VENTURE
(CONSORTIUM) 

Please clarify whether the that bidder can submit its own format of POWER
OF ATTORNEY FOR JOINT VENTURE (CONSORTIUM)  agreement. refer sr. no. 147 of clarification no. 1.

146 Volume I
Section 4 Bidding 
Forms

FORM: FOR UNDERTAKING BY THE JOINT VENTURE PARTNERS
(CONSORTIUM) 

Please clarify whether the that bidder can submit its own format of
UNDERTAKING BY THE JOINT VENTURE PARTNERS (CONSORTIUM)
agreement.

refer sr. no. 147 of clarification no. 1.

147 Volume I
Section 4 Bidding 
Forms

FORM: LETTER OF INTENT BY JV PARTNERS TO ENTER INTO JV
AGREEMENT (CONSORTIUM) 

Please clarify whether the that bidder can submit its own format of LETTER
OF INTENT BY JV PARTNERS TO ENTER INTO JV AGREEMENT (CONSORTIUM)
agreement.

refer sr. no. 147 of clarification no. 1.
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148 Volume I SCC

Change in Laws and Regulations
36.1Add the following after "Contract." in line 12 in this Sub-
Clause: 
However, these adjustments would be restricted to direct
transactions between the Employer and the Contractor and not
on procurement of raw materials, intermediary components,
etc. by the Contractor. 

Please delete the clause.
Provision of bidding document remains
unchanged

149 Volume II (B)
There are lots of GIS spare items mentioned "3 Nos. of each type 1 No. "like
item 2.10 ,2.11 ,2.13. Kindly clarify how many quantity are required.

1 No. mentioned in such item shall be
considered as 1 set.

150 Section-I: ITB
ITB 4.3(e): 
Conflict of 
Interest

(e) a Bidder participates in more than one bid in this bidding
process. Participation by a Bidder in more than one Bid will
result in the disqualification of all Bids in which the party is
involved. However, this does not limit the inclusion of the same
Sub-contractor in more than one bid;

1. If an OEM bid directly and he also offer his product to other multiple EPC
bidders as a supplier. In this case, we understand that it should not come
under conflict of interest. We further understand that both OEM and EPC
Bidders are eligible to bid and meet this clause

Your understanding is correct.

151 Section-3: EQC

Financial 
Situation
2.3.2 Average 
Annual 
Construction 
Turnover

As per 2.3.2, Minimum average annual construction turnover
of 18.5 MUSD, calculated as total certified payments received
for construction contracts in progress or completed, within
the best three years out of last ten fiscal years. (Bidder shall
submit audited financial reports for best three years only)

152
Section-4: Bidding 
Forms

Form FIN-2: 
Average Annual 
Construction 
Turnover

As per FIN-2, The information supplied should be the Annual
construction Turnover of the Bidder or each member of a JV in
terms of the amounts billed to clients for each year for work in 
progress or completed in NRs or in US Dollars in case of foreign
bidders at the rate of exchange at the end of the period
reported.

153 SCC 14 14.2.2
The Project is entitled for concessional 1% custom duty and
VAT Exemption for the import of plant & Mandatory Spare
Parts to be supplied form abroad in Price schedule.1

Please clarify that Is it Concessional 1% on Total applicable Custom Duty
percentage or special CD of 1%.

We understand from the sentence "1% custom duty and VAT Exemption..."
that VAT is Exempted for this project 

The referred clause is amply clear.

154 SCC 14 14.4 of SCC

TDS: All firms carrying out works in Nepal are required to be
registered at Inland Revenue office. The TDS shall be deducted
from the contract amount as per the prevailing rules and
regulation (i.e. Income Tax Act and Regulation) of Government
of Nepal.

Being foreign bidders, we request you to provide the present TDS % which
will be deduct in our invoice.

Once the successful bidder register VAT in Nepal, we understand that the
above TDS % (percentage) will also be refundable.

as per bidding document and applicable
law of GoN.

Please refer EQC clause 2.3.2, which is 
applicable to the query.

We observed that there is a contradictory in the requirement in clause No.
2.3.2 of Section-III and FIN-2 of Section-IV, 

Hence, We presume that we have to submit the documents as per FIN-2
requirement i.e. we need to submit the documents related to " the
amounts billed to clients for each year for work in progress or
completed...."  which should comply the same

To meet the above, the bidder can submit the Charted Account Certificate
for above figures. Please confirm our understanding.

Clarification No: 2 33 of 39



IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

155 SCC 14 14.3 of SCC

14.3 The unit bid price quoted in the Price Schedule Nos. 2 & 4
are
exclusive of VAT. VAT in each supply/progress bill shall be paid
to the Contractor and as per law of Nepal he will be responsible
for depositing the same to the concerned Revenue office in
Nepal.

Being foreign bidders, we request you to provide the present VAT %.
as per bidding document and applicable
law of GoN.

156 ROW
3.10.3 of Section 
IV – Chapter 3

The forest lands shall be acquired by taking approval from the
government. The contractor with the support of NEA shall carry
out the cadastral survey for the purpose of obtaining Row
clearance by NEA, liaison with, office of Chief District Officer,
District Survey office and District Land management and
revenue office and other departments as necessary for
identifying the land parcel and permanent structure owned by
public as well as private individuals on the Right of Way of the
Transmission Line for estimating compensation.

As you mentioned, ROW & forest clearance is in NEA Scope. Therefore, we
understand that payment for Crop compensation, Land compensation,
National/Road/Local Road clearance, river clearance, forest clearance, local
villagers land clearance will be paid by NEA directly  to concerned persons or 
concern Authority. Please confirm the same.

Adhere to the technical specification which
is amply clear.

157
Completion Time
Guarantee

26.0 of SCC

26.2 Applicable rate for liquidated damages: 0.05 % of the
Contract price per each day for such delay.
Maximum deduction for liquidated damages: ten percent
(10%) of the Contract Price.

During the execution of contract, if the delay of contract completion due to
NEA due to handling ROW or clearances or any reasons, the successful
bidder will get the time limit extension of contract period and will not levy
any LD as per bidding document.

158 Volume II (B)

Chapter 5–
Technical 
Specification of
Transformer,PAG
E-138

Parallel Operation

For parallel operation with existing transformer, the impedance, OLTC
connection & range and the winding configuration (if necessary) is to be
matched.
Kindly provide the impedances at all taps for the existing transformer

Adhere to the technical specification which
is amply clear.

159 Volume II (B)

Chapter 5–
Technical 
Specification of
Transformer,PAG
E-136

Impedance As per specification it is not possible to achieve impedance.
Max voltap = 10.3%  (+/-15% tol) tap1
Principal tap = 12.5%  (+/-7.5% tol) tap5
Min. Voltage tap = 15.4%  (+/-15% tol) tap17
The above mentioned is possible.

refer sr. no. 12 of clarification no. 2

160
Power Transformer
Impulse withstand
voltage

Chapter 5–
Technical 
Specification of
Transformer,PAG
E-136 & 
Chapter 2 –
General 
Technical 
Requirement

Kindly specify exact requirement? refer sr. no. 13 of clarification no. 2
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161 General
Minimum ambient air temperature? refer clause 6 of Chapter 1–Project Specific

Requirement of Volume II(B)

162
Line terminal AC
withstand voltage
test (LTAC)

Chapter 5–
Technical 
Specification of
Transformer

As per specification LTAC test to conducted on transformer for
that requirement

due to unavailability of voltage source as IV was 230 kvrms, please confirm
we can provide Unloaded Tertiary winding of 33kV to fulfil the testing
requirement.

As per the requirement of technical
specification

163
GIS Manufacturer
QR 

Evaluation and
qualification 
criteria
2.7 
Manufacturers/ 
Subcontractors

Must have designed, manufactured, tested, supplied, at least
two (2) GIS substations having cumulatively Twenty (20) circuit
breaker bays of 220 kV or above and 40 kA short circuit level or
higher, which should be in successful operation.

we request you to please amend the qualification as follow:-

Must have designed, manufactured, tested, supplied, at least two (2) GIS
substations having cumulatively Ten (10) circuit breaker bays of 220 kV or
above and 40 kA short circuit level or higher, which should be in successful
operation.

Provision of bidding document remains
unchanged

164 General General
Approved Vendor list for all Civil & Structural Items including
PEB 

Please furnish approved Vendor list of all Civil and Structural Items including
Pre-Engineered Building (PEB)

Shall be decided during detail design
engineering.

165 Site visit General GPS Co-coordinates of Boundary corners.
Please furnish exact GPS Co-ordinates of all corners of boundary for the
proposed 220kV(GIS)/ 132/33/11 kV AIS Sitalpati SS

It is under the scope of Bidder.

166

i) BID Document-
Tumlinagtar-
Sitalpati 220KV SS
Project/Section 6 -
Employer’s 
Requirements/Cha
pter 1 –Project
Specific 
Requirement (PSR)/
13.0 SPECIFIC
REQUIREMENT

ii) Civil Price bid Sch-
4B.2-Part-A

i) 13.9/ Pdf Page
no-788

ii) Sr.No-8

Ambiguity for considering in Grade of Reinforcement steel
(TMT)

A) We have found some ambiguity in Grade of Reinforcement steel (TMT)... 
 As per Sch-4B.2-Part-A/Sr.No-8 & 
Section 6 - Employer’s Requirements/Chapter 1 –Project Specific
Requirement (PSR)/ 13.0 SPECIFIC REQUIREMENT/ 13.9/ Pdf Page no-
788...... Grade of TMT is Fe-500 whereas, Based on Chapter 16 –Civil
Works/13.0 REINFORCEMENT STEEL/PDF page No-1338, Grade of TMT is Fe-
500D. Please confirm which one to be considered.
B) Further we have not envisaged Corrosion resistance steel or Fusion
bonded steel or Epoxy quoted TMT. Please confirm.

A) 500D Grade of Reinforcement steel
(TMT) shall be used.

(B) Not Required.

167 General General
Tender Purpose Soil Investigation report & soil Resistivity
report

Please furnish the soil investigation and Soil resistivity report of proposed
220kV(GIS)/ 132/33/11 kV AIS Sitalpati SS or else please furnish the below
details,
1) Bore log graph showing various types of soil strata up to mini. 10m depth
from NGL
2) Sub-soil water condition and depth of Water Table encountered from
NGL.

refer sr. no. 79 of clarification no. 1.

168 General General
Contour map, Required FGL (Finished Ground level) for each
switchyard (i.e. 220KV/132KV/33KV/11KV etc.) & HFL (High
flood Level) 

Please furnish Contour map, Required FGL (Finished Ground level) for each
switchyard (i.e. 220KV/132KV/33KV/11KV etc.) &  HFL (High flood Level).

refer sr. no. 65 of clarification no. 2.
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169 Site visit General
Dismantling/Demolishing works at Proposed 220kV(GIS)/
132/33/11 kV AIS Sitalpati SS

We understand the proposed Sitalpati Substation is Green Field, Hence we
have not envisaged any kind of dismantling/Demolishing works. Please
confirm.

refer sr. no. 17 of clarification no. 1.

170 Site visit General
Dismantling/Demolishing works for existing chain-link fencing
at Existing 220KV AIS, Tumlingtar SS

We understand there is no requirement of dismantling/Demolishing of
Chain-link fence in existing Tumlingtar Substation as there is no separate
item related in PBS. Or else please re-confirm in which item of PBS, the
same shall be considered.

refer sr. no. 95 of clarification no. 1.

171

BID Document-
Tumlinagtar-
Sitalpati 220KV SS
Project/Chapter 16
–Civil Works,
I) 18 GENERAL
BUILDING DESIGN
CONSIDERATIONS
ii) 20.0 DESIGN OF
FOUNDATIONS FOR
BUILDINGS &
OTHER SWITCH
YARD STRUCTURES

i) 18.9/PDf page
No 1348

ii) 20.2/ PDf page
No 1350

Ambiguity in Finished Floor levels for all Buildings for Proposed
Sitalpati SS

We have found some ambiguity for FFL for all buildings… Based on the
mentioned references, please re-confirm the FFL (Finished Floor level) for all
Buildings- 600mm or 750mm.

refer sr. no. 90 of clarification no. 1.

172 Site visit General Pile foundation 
We have not envisaged Pile foundation for any kind of Structure. Please
confirm.

refer sr. no. 87 of clarification no. 1.

173 Site visit General Space for contractor Site office, store, labour colony etc.

We understand,
1)The NEA shall provide free space for contractor Site office, store, labour
colony etc. within plot boundary premises. Please confirm.
2) The NEA shall provide Electricity at single point on chargeable basis.
Please confirm.

refer sr. no. 3 & 4 of clarification no. 1.

174

BID Document-
Tumlinagtar-
Sitalpati 220KV SS
Project/Section-
6/XXIX) Civil works

t/pdf page no
778

construction of open yard store surrounded by fence
There is no separate line item regarding "construction of open yard store
surrounded by fence". We understand all required work shall be considered
as per individual line items mentioned in Price bid.

confirm

175

BID Document-
Tumlinagtar-
Sitalpati 220KV SS
Project/Chapter 1
–Project Specific
Requirement/5.0 
Specific Exclusion

boundary wall
along substation

Security around the Substation Boundary

Since, Boundary wall is not in Bidder's scope as per specific exclusion we
understand that boundary wall is already constructed or will be constructed
on or before commencement of execution of proposed Substation work to
take care of theft and other security issues. Please confirm.

Confirm, It shall be the responsibility of
contractor to secure property.
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176

BID Document-
Tumlinagtar-Sitalpati 
220KV SS
Project/Chapter 1
–Project Specific
Requirement/13.0 
SPECIFIC 
REQUIREMENT

13.3 SCADA
System

new SCADA System for 220 bays under present scope at
Tumlingtar substations

Since new SCADA System for 220 bays under present scope at Tumlingtar
substations shall be in scope of contractor into existing SCADA system of
Siemens installed at Master Station i.e. Nepal Electricity Authority Load
Dispatch Centre (located in Siuchatar, Kathmandu), please furnish the
related drawings, documents and system files for further assessment.

Shall be provided to the successful bidder.

177 General General Construction of rainwater harvesting 
We understand the construction of rainwater harvesting is not in Bidder's
scope. Please confirm.

Confirm

178

BID Document-
Tumlinagtar-
Sitalpati 220KV SS
Project/Chapter 1
–Project Specific
Requirement/6. 
PHYSICAL AND
OTHER 
PARAMETERS/6.2 
The substation area
for

Pdf Page No-783 Land for substation has been already acquired
We understand Land with the same that land is already in Possession with
NEA, hence, Encumbrance free land will be handed over to the bidder.
Please confirm.

refer sr. no. 10 of clarification no. 1.

179
Volume II (A)
Section-6 

220kV exsiting
Tower drawings

Please confirm, if the tender drawings attached are of actual tower
drawings for reffering the tower dimensions. If not, please provide the
outline diagram for 220kV already existing towers for our understanding.

Confirm

180 Volume II (A)  

Chapter-1 , Cl:
1.29/Drawings 
and Bill of
Material

We understand 220 KV DA,DB,DC and DD towers drawings shall be provide
by NEA. Special tower, Multicircuit tower, Dwarf Tower and River crossing
towers are to be designed by bidder as per site condition. 

Hence the detailed documentation of these towers shall be provided during
execution stage. Hence there is no requirement of design claculations or
drawings to be submitted along with the bid. Please confirm.

Confirm

Clarification No: 2 37 of 39



IFB No: TSTLP/NEA/78/79-1 Tumlingtar-Sitalpati 220kV Transmission Line Project

S.N. Volume/Section Clause Clause Description Bidder's Query NEA clarifications
Clarification 2

181 Volume II (A) Chapter-4

(i) When special towers are designed as multicircuit towers, design
considerstions are not specified in the chapter. Please provide the same.

(2) Please confirm if bidder need to perform the type testing of river
crossing towers as mentioned in Schedule 3A.item 3.3

(3) Understand that, the latest revision of IS 802-Part1/Sec-1:2015 and IS
802-Part1/Sec-2 :2016 can be considered for design of new towers and
validation of existing towers.

(i) Multicircuit tower and special tower are
different.

(2) Please refer sr. no. 1 of clarification No.
2.

(3) Confirm

182 Volume II (A)  Section-1
Please provide the configuration for Dwarf tower details
Also, understand that electrical clearance values of new design towers shall
be as per latest revision of IS5613. Please confirm.

Shall be decided during detail design
engineering.

183 Volume II (A)  
 Section-1, 

Cl:3.1.2, (f) and 
(g)

(i) Please confirm, if PLS backup for client given tower drawings shall be
shared by the employer during execution stage. If not, please confirm
whether loading details (wire,wind,seismic) for the tower will be shared by
the employer for preparation of tower 3D model.

2. Please confirm, if detail tower drawings (GA/BOM/Shop/FST) in soft copy
(Autocad file) will be provided to the successful bidder during execution
stage.

3.Please confirm if after 3D modelling of existing towers, validation
document has to be submitted In case of strengthening/modification of
existing tower or foundations, please confirm the modality of approval.

(i) confirm

2. The data provided shall be in PDF
format.

3. The modality of approval shall be as per
bidding document.

184 Volume II (A)  
 Section-1, 
Cl:3.1.2, (l)

Please confirm if antitheft bolts are envisaged for the existing towers and
new design towers.

Confirm

185
Volume II (A) 

Section-6 
Section-3,Table 

1.48

Please confirm whether the values mentioned are for Angle or internal
friction or frustum angle which is to be considered in designing foundations
for uplift.

The mentioned value in the referred table
is the angle of internal friction. This is the
preliminary data for foundation design
however geotechnical investigation shall
be carried out to find out the actual values
of angle of friction to validate the
foundation design.

186 Price Schedule Schedule 3A
In item 3.2 , Design, proto Assembly and testing of Truncated Tower is
mentioned. We understand there shall be only one type of Tower to be
designed and Tested. Please confirm.

Confirm.

187 Price Schedule Schedule 3A
In item 3.2 , Design, proto Assembly and testing of Multi Circuit Tower is
mentioned. Please provide the types of Multi Circuit Tower to be designed
and tested.

Four circuit deadend multicircuit tower.

188 Price Schedule Schedule 3A
In item 3.3 , Design, proto Assembly and testing of Special Tower is
mentioned. Please provide the types of Special Tower Tower to be designed
and tested.

Please refer sr. no. 1 of clarification No. 2.
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189
Evaluartion and 

Qualification

2.7 - 
Manufacturers/ 
Subcontractors

We understand that Manufacturers/Subcontractors may be qualified based
on the credentials of the respective parent/collaborator/holding company
also

As per bidding document.

190 General

Transportation up to Tumlingtar site is feasible and the remaining 17 km to
Sitalpati site will be challenging as the road condition is unmotorable. We
further understand that the last 5-7km stretch leading to Sitalpati site the
road is not available for Vehicle transportation. This will pose major
challenges to transport of goods and equipment to site as per requirement.

We request you to kindly confirm if the Hon’ Government of Nepal has any
plans of developing this stretch of road in the immediate future.

As the road development activity is not directly associated to the main
works and we cannot start the main works without access to site, we
propose that the start date of the contract may be considered from
availability of developed road conditions and the contract duration shall be
extended by NEA accordingly during execution of the contract.

We request you to kindly accept and confirm the above to enable us to
prepare our most competitive bid.

request not accepted. Please refer the last
sentence of the clause no- 4.4, Chapter -1
(Project Specification Requirement),
Volume II(B)-Section VI: Employer’s
Requirements of Substations. 
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