



Nepal Electricity Authority

(An Undertaking of Nepal Government)

Distribution and Consumer Services Directorate Nepal Distribution System Upgrade and Expansion Project

Rudramati Marg,
Setopul, Maitidevi
Kathmandu, Nepal
Phone: 977-1-4153145
E-mail: dsuep_aib@nea.org.np



Letter Ref. No.: 2079/80 DSUEP 173

Date: 2 March 2023

To,
All Perspective Tenderers,

Subject: Procurement of material, equipment, associated accessories and necessary installation services including design, erection, testing and commissioning of 33/11 kV Substations and 33 kV, 11 kV, 400 V Lines, and Distribution System Network – Package No. AIB-W5 (Re-Tender No. ICB-DCSD-2078/79-DSUEP-AIB-W5)

Minutes of Pre-Tender Meeting, Clarification No. 1 and Addendum No. 1

Dear Sirs/Madams,

In reference to the captioned Tender published on 26 January 2023, Pre-Tender meeting dated 17 February 2023 and queries received from perspective Tenderers, we hereby issue **Minutes of Pre-Tender meeting, Clarification No. 1 and Addendum No. 1** pursuant to ITT Sub-clauses 7.6 and 8.1 of the Tender Document.

Sincerely Yours,

Keshab Shrestha
Project Manager

Nepal Distribution System Upgrade and Expansion Project (DSUEP)
Distribution and Consumer Services Directorate
Nepal Electricity Authority

Minutes of the Pre-Tender meeting held on 17 February 2023

Procurement of material, equipment, associated accessories and necessary installation services including design, erection, testing and commissioning of 33/11 kV Substations and 33 kV, 11 kV, 400 V Lines and Distribution System Network-Package No. AIIB-W5.

Re-Tender No: ICB-DCSD-2078/79-DSUEP-AIIB-W5

NEA invited tenders for Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5 - Procurement of material, equipment, associated accessories and necessary installation services including design, erection, testing and commissioning of 33/11 kV Substations and 33 kV, 11 kV, 400 V Lines and Distribution System Network-Package No. AIIB-W5 on 26 January 2023. Pursuant to ITT Sub-Clause 7.4 of the Tender Document the Pre-Tender meeting was held in the Project office at Rudramati Marg, Ghattekulo (near to Setopul), Kathmandu, on 17 February 2023 at 12:00 hrs. Mr Keshab Shrestha, Project Manager, DSUEP (AIIB) Chair the meeting.

Representatives from the interested tenderer who has intended to purchase the tender documents attended the meeting. The Participant list from the interested Tenderer's side and NEA side is given in the annexure 1.

Mr. Keshab Shrestha, Project Manager, DSUEP (AIIB) gave the opening remarks and welcome all the participants.

Mr. Keshab Shrestha, Project Manager initiated the discussions and explained about the project. Actually the present people didn't raise any queries related to the tender document.

The representatives were requested to submit the queries if any in the written form so that they can be answered effectively and without discrepancy. They requested to increase the deadline for queries submission and accordingly the deadline for final queries submission was set for 21 February 2023. Representatives were told that they will be provided with written clarification of the queries received by the new deadline for queries submission.

The Pre-Tender meeting ended with vote of thanks from the Mr. Keshab Shrestha, Project Manager, DSUEP (AIIB).

Within the deadline set in the Pre-Tender Meeting i.e. 21 February 2023, some of the prospective tenderers have asked some queries regarding the issued tender documents. The text of the questions raised by the prospective tenderers (Queries) in writing and the responses given from the Employer (Clarifications) are tabulated in Table 1.

Any modification to the Tender Document that may become necessary as a result of the pre-Tender meeting shall be made by the Employer exclusively through the issue of an addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting.

Clarifications along with addenda, if any, will be posted on the NEA website www.nea.org.np/tender_prequalification. If the prospective tenderers choose to refer to website, it is the responsibility of tenderers to ensure that they are up to date with all necessary information. So, prospective tenderers are requested to regularly visit NEA's



official website (www.nea.org.np) to view amendments/corrigendum/notices and any other information relating to this Tender.

Annexure 1

Participants list



Nepal Electricity Authority
Distribution and Consumer Services Directorate
Nepal Distribution System Upgrade and Expansion Project (AIB)

Procurement of material, equipment, associated accessories and necessary installation services including design, erection, testing and commissioning of 33/11 kV Substations and 33 kV, 11 kV, 400 V Lines, and Distribution System Network – Package No. AIB-W5 (Re-Tender No. ICB-DSCD-2078/79-DSUEP-AIB-W5)

Clarification-1

Table - 1

S.N.	Ref Clause	Volume, Section, Page No.	Tenderer's Queries	NEA Clarifications	Reference to SI No. of Addendum [Table 2]	Remarks
1	Price Schedule VOL III A	Vol III A of III-W5, Price Schedule No. 4: Installation and Other Services , B.2.2 , Sr. No 1, Page no 4-A-50	Our understanding is quantities should be in round number or unit of measurement should be in TON Unit of measurement is given 'lot' and quantities are given in decimals. Kindly clarify	Please substitute 'TON' instead of 'Lot'.		
2	Price Schedule VOL III B	Vol III B of III-W5, Price Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad , A. 1 , Sr. No 2, Page no 4-A-4	Unit of measurement is given 'SET' and quantities are given in decimals. Our understanding is quantities should be in round number Kindly clarify	Please refer addendum - 1	1	
3	Price Schedule VOL III B	Vol III B of III-W5, Price Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad , A.2.1 , Sr. No 20, Page no 4-A-5	Unit of measurement is given 'SET' and quantities are given in decimals. Our understanding is quantities should be in round number Kindly clarify	Please refer addendum - 1	2	
4	Price Schedule VOL III B	Vol III B of III-W5, Price Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad , A.2.2 , Sr. No 20, Page no 4-A-7	Unit of measurement is given 'SET' and quantities are given in decimals. Our understanding is quantities should be in round number Kindly clarify	Please refer addendum - 1	3	
5	Price Schedule VOL III B	Vol III B of III-W5, Price Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad , A.2.3 , Sr. No 23, Page no 4-A-8	Unit of measurement is given 'SET' and quantities are given in decimals. Our understanding is quantities should be in round number Kindly clarify	Please refer addendum - 1	4	
6	Price Schedule VOL III B	Vol III B of III-W5, Price Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad , C.1 , Sr. No 9, Page no 4-A-15	Unit of measurement is given 'SET' and quantities are given in decimals. Our understanding is quantities should be in round number Kindly clarify	Please refer addendum - 1	5	
7			Extend the tender submission date by at least 30 days from the present date of submission owing to longer time required for site visit in Nepal due to its tough terrain and delay is expected in getting response from the manufacturers due to financial year end.	Tender submission deadline has not been changed..		



Nepal Electricity Authority
Distribution and Consumer Services Directorate
Nepal Distribution System Upgrade and Expansion Project (AIIB)

Procurement of material, equipment, associated accessories and necessary installation services including design, erection, testing and commissioning of 33/11 kV Substations and 33 kV, 11 kV, 400 V Lines, and Distribution System Network – Package No. AIIB-W5 (Re-Tender No. ICB-DCSD-2078/79-DSUEP-AIIB-W5)

Addendum-1
Table - 1

S.N.	Ref Clause	As existing	As amended	Reference to SI. No. of Clarification -1 [Table 1]
1	Vol III B of III-W5, Price Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad , A.1 , Sr. No 2, Page no 4-A-4	Quantity mentioned in column 6 (A), (B), (C) & (D) by 1040.39 Set, 230.61 Set, 780.42 Set & 667.02 Set and column 7 by 2718.45 Set resp.	Please replaced quantity mentioned in column 6 (A), (B), (C) & (D) by 1040 Set, 231 Set, 780 Set & 667 Set and column 7 by 2718 Set resp.	2
2	Vol III B of III-W5, Price Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad , A.2.1 , Sr. No 20, Page no 4-A-5	Quantity mentioned in column 6 (B) by 277.20 Set & column 7 by 277.20 Set resp.	Please replaced quantity mentioned in column 6 (B) by 277 Set & column 7 by 277 Set resp.	3
3	Vol III B of III-W5, Price Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad , A.2.2 , Sr. No 20, Page no 4-A-7	Quantity mentioned in column 6 (A), (C) & (D) by 346.80 Set, 260.20 Set, & 222.40 Set and column 7 by 829.40 set resp.	Please replaced quantity mentioned in column 6 (A), (C) & (D) by 347 Set, 260 Set, & 222 Set and column 7 by 829 set resp.	4
4	Vol III B of III-W5, Price Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad , A.2.3 , Sr. No 23, Page no 4-A-8	Quantity mentioned in column 6 (A), (B), (C) & (D) by 616.80 Set, 410.40 Set, 462.80 Set & 395.60 Set and column 7 by 1885.60 set resp.	Please replaced quantity mentioned in column 6 (A), (B), (C) & (D) by 617 Set, 410 Set, 463 Set & 396 Set and column 7 by 1886 set resp.	5
5	Vol III B of III-W5, Price Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad , C.1 , Sr. No 9, Page no 4-A-14	Quantity mentioned in column 6 (A), (B), (C) & (D) by 582.62 Set, 169.50 Set, 682.87 Set & 583.65 Set and column by 2018.63 set resp.	Please replaced quantity mentioned in column 6 (A), (B), (C) & (D) by 583 Set, 169 Set, 683 Set & 584 Set and column by 2019 set resp.	6




Pre-Tender Meeting of Nepal Distribution System Upgrade and Expansion Project (AIIB)

Date: 17 February 2023


Time: 12:00 PM

Procurement of material, equipment, associated accessories and necessary installation services including design, erection, testing and commissioning of 33/11 kV Substations and 33 kV, 11 kV, 400 V Lines, and Distribution System Network – Package No. AIIB-W5
 Sub Projects: Piple of Salyan District, Laxmana of Bardia District, Budhebar and Baddichaur of Surkhet District



Re-Tender No:-ICB-DCSD-2078/79-DSUEP-AIIB-W5

Venue: Rudramati Marg, Setopul, Maitidevi, Kathmandu

From Prospective Tenderer's side:

S.No.	Prospective Tenderer's Name	Name of Representative	Contact Address	Contact No.	E-Mail	Signature
1.	Angelique International Limited, New Delhi	Karan Bhandari Mukesh Kumar	104-107, 98 Naksu Place, 1st floor Hemkunt Road, Nag Peth	+916372039454 +91779808982932	karan.bhandari@angelique-india.com pradeep.pamitra@angelique-india.com	

From NEA Side:

S.No.	Name	Designation	Signature
1.	Keshab Shrestha	Project Manager	
2.	Naresh Manandhar	Engineer	
3.	Navnit Yadav	Engineer	